
INFORMATIONAL PROPOSAL
(For information only, not to be used for bidding)

NEBRASKA DEPARTMENT OF TRANSPORTATION
LETTING DATE: July 25, 2019

LETTING TIME: 1:30 PM

CALL ORDER: 600 CONTRACT ID: 6651X
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TENTATIVE START DATE: 09/03/2019 CONTRACT TIME: 35 Working Days
LOCATION: LAKE McCONAUGHY DBE GOAL: N/A
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NOTICE TO ALL BIDDERS 
 
To report bid rigging activities, call:  1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 
 

LETTING QUESTIONS 
 

Prior to the letting, any questions pertaining to the Special Provisions or the Plans for this 
project should be submitted to NDOT in a written format through the Bid Express (BidX) website 
at https://www.bidx.com/ne/lettings.  Likewise, NDOT will post answers exclusively to the BidX 
website.  All official answers will be identified as “Authorized by NDOT.”  Questions will not be 
answered verbally. 
 
 



Project No. SRR-51(61) 

- 3 - 

 
SPECIAL PROVISIONS 

FOR 
STATE 

PROJECT NO. SRR-51(61) 
 
 

GENERAL CONDITIONS 
 
Bids for the work contemplated in this proposal form will be received at the office of the 
Nebraska Department of Transportation in Room 104 of the Central Office Building at 
1500 Highway 2 at Lincoln, Nebraska, at the date and time shown on page 1 of the Proposal.  
 

a. Bids submitted by mail should be addressed to the Nebraska Department of 
Transportation, c/o Contract Lettings Section, P.O. Box 94759, Lincoln, NE 68509-4759. 

 

b. Bids submitted electronically over the internet, shall be submitted using www.bidx.com. 
 

Bids will be accepted from Contractors who are prequalified for the Prequalification Class 
indicated on page 1 of the Bid Proposal. 
 
The 2017 Edition of the Standard Specifications for Highway Construction, including all 
amendments and additions thereto effective at the date of the contract, are made a part of these 
Special Provisions, through reference. 
 

The proposal contains a statement that the contractor is complying with, and will continue to 
comply with, fair labor standards in the pursuit of his business and in the execution of the work 
contemplated in this proposal.   
 

Fair labor standards shall be construed to mean such a scale of wages and conditions of 
employment as are paid and maintained by at least fifty percent of the contractors in the same 
business or field of endeavor as the contractor filing this proposal.   
 
 
 

TRAINING SPECIAL PROVISIONS 
(1-8-0618) 

 
This On-the-Job Training (OJT) Program was created by the Federal Highway Administration 
(FHWA) and the Nebraska Department of Transportation (NDOT) to fulfill the Training Special 
Provisions requirements of federal-aid construction contracts (23 CFR 230, Appendix B to 
Subpart A).  The purpose of the provision is to address the under-representation of minority and 
female workers in the construction trades through the assignment of OJT training goals.  
Therefore, the training and upgrading of minorities and women toward journeyman status is a 
primary objective of this Training Special Provision. 
 
Accordingly, the Contractor shall make every effort to enroll minority and women trainees 
(e.g., by conducting systematic and direct recruitment through public and private sources likely 
to yield minority and women trainees) to the extent that such persons are available within a 
reasonable area of recruitment. 
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All Contractors will be responsible for demonstrating the steps that they have taken to recruit 
minority and women trainees prior to a determination as to whether the Contractor is in 
compliance with this Training Special Provision.  This training commitment is not intended, and 
shall not be used, to discriminate against any applicant for training, whether a member of a 
minority group or not.  The Contractor shall provide on-the-job training aimed at developing full 
journey-level status in the type of trade or job classification involved.  The number of training 
hours under this Training Special Provision will be assigned to each Contractor as set forth 
below. 
 
1. Under the NDOT Contractor-Specific On-the-Job Training (OJT) Program, OJT hours 

will be assigned to Contractors and will not be contract or project specific. 
 
 a. A Contractor who has received an OJT assignment will be allowed to provide 

training on any NDOT-let project on which the Contractor is working as either a 
Prime Contractor or a subcontractor.  A Contractor will have the flexibility to 
transfer trainees from one project to another after providing notification of the 
transfer to NDOT. 

 
 b. This project does not have a contract-specific training requirement.  NDOT has 

added a training pay item with a nominal 100-hour quantity, that may overrun or 
underrun, which will be utilized only if the Contractor elects to provide training on 
this contract. 

 
2. In January each year, NDOT will allocate OJT assignments to Contractors based on the 

total average dollar amount of all work performed by a Contractor on NDOT-let projects 
during the previous three (3) calendar years.  The total dollar amount will consist of: 

 
 a. The total dollar amount of the Contractor’s prime contracts let by NDOT (both 

federal and state funded) minus the total dollar amount of the work subcontracted 
out to others, and 

 
 b. The total dollar amount of the subcontract work the Contractor performed for 

others on NDOT-let projects. 
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 The Contractor’s average dollar amount for the previous three calendar years will be 
calculated, and training hours will then be assigned as follows: 

 
  Three Year Average        Training Assignments 
 
  Under $2,500,000                   0 hours 
             $2,500,000 to   5,000,000      1,000 hours  
  Over   $5,000,000 to   7,500,000   1,500 hours 
  Over   $7,500,000 to 10,000,000   2,000 hours  
  Over $10,000,000 to 15,000,000   3,000 hours  
  Over $15,000,000 to 20,000,000   4,000 hours 
  Over $20,000,000 to 25,000,000   5,000 hours  
  Over $25,000,000 to 30,000,000   6,000 hours  
  Over $30,000,000 to 40,000,000   8,000 hours 
  Over $40,000,000 to 50,000,000            10,000 hours 
  Over $50,000,000 to 60,000,000            12,000 hours 
  Over $60,000,000              15,000 hours 
 

Example: Contractor A, who averaged $28.66 million, would be assigned 6,000 hours of 
OJT.  Contractor B, who averaged $10.33 million, would be assigned 3,000 hours of 
OJT.  Contractor C, who averaged $2.26 million, would not be assigned any OJT hours. 

 
 2011 2012 2013 3 Year 

Average 
2014 OJT 
Assignment 

Contractor A 24.3 33.4 28.3 28.66 6,000 hours 
Contractor B 9.3 11.9 9.8 10.33 3,000 hours 
Contractor C 2.3 1.4 3.1 2.26 0 hours 

 
3. The OJT hours assigned to a Contractor in January are to be completed during that 

calendar year (e.g., OJT hours assigned in January of 2014 are to be completed during 
the period of January 1, 2014 thru December 31, 2014). 

 
 a. If a Contractor exceeds the number of OJT hours assigned for a calendar year, 

the Contractor may request to bank up to 30 percent of the excess hours.  
Banked hours may then be credited toward the Contractor’s OJT assignment for 
the next calendar year. 

 
4. Completion of the annual OJT assignment is the Contractor’s responsibility.  The 

Contractor is not allowed to assign any of the OJT hours to any other Contractor.  The 
Contractor must make a Good Faith Effort to enroll an adequate number of trainees and 
provide the trainees a sufficient number of hours training to achieve the Contractor’s 
annual OJT assignment. 

 
5. While trainees may be assigned to NDOT-let federally or state funded projects, the 

Contractor should attempt to schedule and assign trainees so that at least 50 percent of 
a trainee’s hours are earned on federally funded projects - unless otherwise approved in 
advance by NDOT. 

 
6. The Contractor must use an OJT program approved by NDOT and/or the FHWA.  An 

OJT program shall be approved if it is reasonably calculated to meet the equal 
employment opportunity obligations of the Contractor and qualify the average trainee for 
journey-level status in the job classification concerned by the end of the training period.  
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An approved OJT program must specify the number of hours required for a trainee to 
achieve journey-level status in each job classification.  Furthermore, apprenticeship 
programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and 
Training, or with a State apprenticeship agency recognized by the Bureau and training 
programs approved but not necessarily sponsored by the U.S. Department of Labor, 
Manpower Administration, Bureau of Apprenticeship and Training, shall also be 
considered acceptable provided they are being administered in a manner consistent with 
the equal employment obligations of federal-aid highway construction contracts. 

 
7. The Contractor shall furnish each trainee a copy of the OJT Program he/she will follow in 

providing the training.  The Contractor shall also provide each trainee with a certification 
showing the type and length of training satisfactorily completed. 

 
8. The Contractor’s Equal Employment Opportunity (EEO) Officer shall be responsible for 

administering the Contractor’s OJT and monitoring the trainees’ progress.  The EEO 
Officer shall serve as the point of contact for NDOT regarding OJT information, 
documentation, and conflict resolution.  If necessary, the EEO Officer may designate 
another individual to assist with the OJT monitoring responsibilities.  NDOT must be 
provided the name and contact information for any such designee. 

 
9. At least seven (7) days prior to commencing training, the Contractor must submit a 

“Request for Trainee Approval” form to NDOT for each individual to be enrolled as a 
trainee and a tentative list of the projects to which the trainee will be assigned.  
Requests for Trainee Approval may be submitted by mail, fax, or email. 

 
10. If the Contractor submits a “Request for Trainee Approval” form to NDOT for an 

individual who is not a minority or female, or cannot replace departing trainees with 
minorities or females, the Contractor must also produce sufficient Good Faith Efforts 
documentation of the type set forth below.  NDOT may reject non-minority male trainees 
for entry into the program if it determines that a Contractor failed to make sufficient Good 
Faith Efforts to hire minorities or female trainees and/or the Contractor failed to 
document or submit evidence of its Good Faith Efforts to do so. 

 
11. Any training hours provided to a trainee prior to the Contractor receiving approval from 

NDOT will not be credited toward the Contractor’s annual OJT assignment. 
 
12. When an individual is first enrolled as a trainee, the individual will be approved for the 

number of hours of OJT required to achieve journey-level status in the classification for 
which the individual is to receive training.  (A Contractor will not be penalized if a trainee 
does not achieve the full number of hours for which the trainee is approved.) 

 
13. If the Contractor is unable to provide a trainee the full number of training hours required 

to achieve journey-level status on one project, the trainee should be transferred to other 
NDOT-let projects on which the Contractor is working. 

 
14. At least one (1) day before all such transfers of trainees are made, the Contractor must 

provide NDOT in writing the name of the trainee and current project, the project to which 
the trainee will be transferred, and when the transfer is to take place.  Notifications of 
trainee transfers may be submitted by mail, fax, or email. 
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15. Any training hours provided to a transferred trainee prior to the Contractor having 
notified NDOT of the transfer will not be credited toward the Contractor’s annual OJT 
assignment. 

 
16. No individual may be employed as a trainee in any classification in which they have 

successfully completed training leading to journey-level status or in which they have 
been employed at journey-level.  No individual may be employed as a trainee in any 
classification with a lower skill level than any classification in which they have 
successfully completed training leading to journey-level status or in which they have 
been employed at journey-level (e.g., an individual who has achieved journey-level 
status as an equipment operator may not be trained as a laborer).  The Contractor 
should satisfy this requirement by including appropriate questions in the employee 
application or by other suitable means.  Regardless of the method used, the Contractor's 
records should document the findings in each case. 

 
 An individual may be trained in multiple classifications that require relatively equal skill 

levels but different skill sets (e.g., an individual who has received training as a milling 
machine operator may also receive training as a roller operator, or a scraper operator, 
etc.).  Preferably, an individual should have achieved journey-level status in a 
classification before beginning training in another classification. 

 
 The Contractor must request and receive approval from NDOT for an individual to 

receive training in a classification other than the classification for which the individual 
was originally approved.  Any training hours provided prior to receiving approval from 
NDOT will not be credited toward the Contractor’s annual OJT assignment. 

 
17. Training shall be provided in construction crafts rather than clerk-typist or secretarial-

type positions.  Training is permissible in positions that are not assigned to a specific 
project such as office engineers, estimators, timekeepers, shop mechanics, etc., if the 
selected OJT program includes these classifications.  Training in such positions will not 
be eligible for reimbursement, but will be eligible to be credited toward the Contractor’s 
annual OJT assignment. 

 
18. Some off-site training is permissible as long as the training is an integral part of an 

approved OJT program and does not comprise a significant part of the overall training 
(e.g., 16 hours training per trainee per year in areas such as jobsite safety or accident 
response would be permissible).  A copy of a training certificate, agenda, or curriculum 
must be provided to verify off-site training. 

 
19. The Contractor will be reimbursed $2.00 per each hour of training provided in 

accordance with an approved OJT program and the NDOT Training Special Provisions. 
 
20. Contractors shall be allowed to transfer trainees or utilize trainees on other NDOT-let 

projects which do not contain the Training Special Provisions.  NDOT will utilize a 
Change Order / Supplemental Agreement to incorporate the Training Special Provisions 
and the appropriate pay item into the contracts of such projects. 

 
21. On all federally funded NDOT-let projects, trainees must be paid at least 60 percent of 

the appropriate minimum journey-level rate specified in the contract for the first half of 
the training period, 75 percent for the third quarter, and 90 percent for the last quarter of 
the training period - or the appropriate rates approved by the U.S. Department of Labor 
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or the U.S. Department of Transportation in connection with the program in which the 
trainee is enrolled. 

 
22. In order to document and evaluate a trainee’s progress toward journey-level status, the 

Contractor must provide NDOT at the end of each month a “Special Training Provision 
Monthly On-The-Job Training Report” listing each trainee, the number of hours trained 
during the month, and the total number of hours trained as of the date of the report. 
 
NOTE:  The monthly reporting requirements may change if/when on-line reporting is 
implemented by NDOT. 

 
23. If a trainee’s employment is terminated for any reason prior to completion of the number 

of OJT hours for which the individual was approved, the Contractor must make Good 
Faith Efforts to replace the trainee with another minority or female. 

 
24. Contractors must submit an annual summary report to NDOT by January 15th each year 

giving an account of all trainee hours provided during the previous year.  The report shall 
show a breakdown of training provided on each project and/or contract. 

 
25. Contractors will have fulfilled their OJT responsibilities if they have provided acceptable 

training for the number of hours assigned, or have demonstrated that they made a Good 
Faith Effort to provide the number of OJT hours assigned.  Where a Contractor cannot 
meet his or her annual training hour goal with females and minorities, the Contractor 
remains responsible for demonstrating the Good Faith Efforts taken in pursuance of the 
goal.  Examples of what actions constitute Good Faith Efforts are set forth below.  NDOT 
will make compliance determinations regarding the Training Special Provisions based 
upon either attainment of the annual goal or Good Faith Efforts to meet it. 

 
26. Good Faith Efforts are those designed to achieve equal opportunity through positive, 

aggressive, and continuous results-oriented measures (23 CFR § 230.409(g)(4)).  Good 
Faith Efforts should be taken as trainee-hiring opportunities arise and when minorities 
and women are under-represented in the Contractor’s workforce.  NDOT will consider all 
Contractors’ documentation of Good Faith Efforts on a case-by-case basis and take into 
account the following: 

 
 a. Availability of minorities, females, and disadvantaged persons for training; 
 
 b. The potential for effective training; 
 
 c. Duration of the contract; 
 
 d. Dollar value of the contract; 
 
 e. Total normal work force that the average Contractor could be expected to use; 
 
 f. Geographic location; 
 
 g. Type of work; 
 
 h. The need for journey level individuals in the area. 
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 Good Faith Efforts may include, but are not limited to, documentation of efforts to: 
 

 Contact minority and female employees to gain referrals on other minority and 
female applicants;  

 
 Refer specific minorities and females to training programs and specifically 

request these trainees by name in the future; 
 

 Upgrade minority and female unskilled workers into the skilled classifications 
when possible; 

 
 Accept applications at the project site or at the Contractor’s home office; 

 
 Review and follow up on previously received applications from minorities and 

females when hiring opportunities arise; 
 

 Maintain monthly evaluations that monitor efforts made to achieve diversity in the 
Contractor’s workforce in general (i.e., significant numbers of minorities and 
females employed on a company-wide basis); 

 
 Provide incentives for project management personnel or superintendents when 

hiring goals are met on a project (i.e., similar to performance bonuses paid when 
a job is completed in a timely manner and under budget). 

 
27. Liquidated damages will be assessed the Contractor for failure to demonstrate a Good 

Faith Effort to achieve their full OJT assignment or for failure to demonstrate a Good 
Faith Effort to achieve their full OJT assignment with minority and women trainees. 

 
Liquidated damages will be assessed at the rate of $4.00 per hour for the number of 
OJT hours not achieved or, even if achieved, the number of OJT hours in which the 
Contractor fails to demonstrate Good Faith Efforts to hire minorities and women. 
(e.g., if the Contractor was assigned 3,000 hours but only achieved 2,000 hours and did 
not demonstrate a Good Faith Effort, the liquidated damages would be assessed at 
1,000 hours x $4.00 = $4,000.00.) 

 
28. NDOT will invoice a Contractor for liquidated damages assessed as a result of the 

Contractor’s failure to demonstrate a Good Faith Effort to achieve the number of OJT 
hours assigned. 

 
 The Contractor’s failure to promptly pay any invoice for liquidated damages may result in 

the Contractor being disqualified to bid work with NDOT for a time period determined by 
the Director/State Engineer. 

 
29. At the end of the calendar year, if the dollar amount of work the Contractor performed on 

NDOT-let projects is substantially below the three-year average upon which the 
Contractor’s OJT assignment was based, the Contractor’s OJT goal for that year may be 
adjusted according to the table in Paragraph 2. above. 

 
30. The established per hour unit price for the item “Training” shall be full compensation for 

all costs incurred, which includes but is not limited to providing the necessary 
supervision, labor, equipment, tools and material.  Any additional costs due to payment 
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of wages in excess of the minimum rates specified and for the payment of any fringe 
benefits shall not be paid for directly, but shall be considered subsidiary to the items for 
which direct payment is made. 

 
 
 

AMENDMENT TO CONSTRUCTION TRAINING REPORT REQUIREMENTS 
 
The last sentence under Paragraph C., on Page 5 of the Standard Federal Equal Employment 
Opportunity Construction Contract Specifications, dated November 3, 1980, is void. 
 
FHWA Form 1409 “Federal-aid Highway Construction Contractor’s Semi-Annual Training 
Report” is not required. 
 
 
 

STATUS OF UTILITIES 
 
The following information is current as of May 29, 2019.   
 
Aerial and/or underground utility facilities may exist within this project.  The Contractor should 
request a utility status update at the preconstruction conference, and/or prior to starting work. 
 
Any utility adjustments or interruption of service for the convenience of the Contractor shall be 
the sole responsibility of the Contractor. 
 
To arrange for utilities to locate and flag their underground facilities, contact Diggers Hotline of 
Nebraska at 1-800-331-5666, or dial 811. 
 
Coordinate with Colby Johnson to identify Utilities on Game and Parks Property. 
 

Colby Johnson 
Regional Park Superintendent 
Office:  308-284-8804 
Cell:  308-289-6955 

 
All utility rehabilitation will be accomplished prior to or concurrent with construction. 
 
 
 

STATUS OF RIGHT-OF-WAY  
(1-14-1217) 

 
All necessary right-of-way has been acquired for this project.   
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SPECIAL PROSECUTION AND PROGRESS 
(Weight Restrictions/Asphaltic Concrete Placement) 

 
A Material Transfer Vehicle (MTV) will not be permitted for use on this project.    
 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Milling/Asphaltic Concrete Placement) 

 
Asphalt patching shall be done prior to milling the roadway.  
 
Asphalt shall be placed the same day the surface is milled.  
 
Milling and asphalt placement shall not damage the existing asphalt curb, to prevent damage to 
the curb, the Contractor has the option to offset milling and asphalt placement up to 6 inches 
from the face of the asphalt curb.    
 
If Bituminous Sand Base Course is encountered during the milling operation, the depth of milling 
shall be reduced.   
 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(General Requirements) 

 
1. This project shall be constructed in 2019. 
 
2. If the Contractor elects to start work prior to Labor Day holiday, all work will be 

suspended from August 30, 2019 to September 2, 2019.  All lanes of traffic shall be open 
& all temporary traffic control devices removed from the roadway. 

 
3. No fog seal shall occur prior to the Labor Day holiday weekend.  The Contractor will 

notify the Engineer at least 14 calendar days prior to starting the fog seal operations at 
Lone Eagle and Little Thunder Bay campgrounds. 

 
4. Traffic will not be allowed on any milled asphaltic concrete surface. 
 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Coordination with Others) 

 
The Contractor for this project shall be required to coordinate signing and construction activities 
with the Contractor for Project STP-92-1(127), CN 60603, Lewellen – Lemoyne, which is 
tentatively scheduled to begin construction on June 24, 2019.  This project consists of cold 
milling and asphalt overlay. 
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INFORMAL PARTNERING 
 
The Contractor will be required to participate in partnering meetings for this project. 
 
The prime Contractor and applicable Subcontractors will be required to attend regularly 
scheduled weekly meetings with the Engineer's staff & NE Game and Parks officials to discuss 
the work schedule for the upcoming week, to resolve any problems encountered, and to 
coordinate the work so there is minimum disruptions to the public. 
 
Informal partnering will not be measured for payment and shall be considered subsidiary to 
other items of work for which direct payment is made, as per Section 113 of the NDOT Standard 
Specifications 
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STATUS OF ENVIRONMENTAL COMMITMENTS 
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ENVIRONMENTAL COMMITMENTS 
 

Control No.: 61651 Project No.: 51(61) 

Project Name: Lake McConaughy 
 
 
Below are the Conservation Conditions that will be required for this project.  All conditions and 
regulations of any permit obtained for this project will be followed by the Contractor. 
 
(Responsible Party for the measure is found in parentheses) 
 
Conservation Measure for Environmentally Sensitive Areas 
 
The Contractor shall not stage, store, waste or stockpile materials and equipment in undisturbed 
locations, or in known/potential wetlands and/or known/potential streams that exhibit a clear 
“bed and bank” channel.  Potential wetland areas consist of any area that is known to pond 
water, swampy areas or areas supporting known wetland vegetation or areas where there is a 
distinct difference in vegetation (at lower elevations) from the surrounding upland areas.  
(Contractor, NDOT District) 
 

 Attachment 1 includes the NDOT Wetland Fact Sheet and map(s) of potential wetlands 
and/or other potential regulated waters features.  These features were identified from a 
desktop review of published resources.  The above condition pertains to the areas as 
listed on Attachment 1.  If access to any of these areas is required to complete the 
project construction, the NDOT construction project manager shall coordinate with the 
Technical Resources Unit to determine need for field verification and/or permitting 
requirements prior to disturbance of the area.  (Contractor, District Construction) 

 
Contact Person: Brett Harbison, Highway Environmental Biologist, (402) 479-3818 
 
 
General Conservation Conditions 
 
Changes in Project Scope. If there is a change in the project scope, the project limits, or 
environmental commitments, the NDOT Environmental Section must be contacted to evaluate 
potential impacts prior to implementation.  Environmental commitments are not subject to 
change without prior written approval from the NDOT Environmental Section.  (District 
Construction, Contractor) 
 
Threatened and Endangered Species. The Contractor shall reference the Nebraska Game 
and Parks Commission website for a reference of federal and state listed species that may 
occur in the project vicinity prior to starting project construction.  These guidance documents 
can be found at: 
 

 http://www.agcne.org/services/es_guide.htm 
 http://outdoornebraska.ne.gov/wildlife/programs/nongame/Endangered_Threatened.asp 

 
If federal or state listed species are observed during construction, stop work and contact the 
NDOT Environmental Section to determine action required prior to resuming work.  (NDOT 
Environmental, District Construction, Contractor) 
 
Refueling. Refueling will be conducted within the confines of the paved roadway surface or 
within the boundaries of an approved stockpile/staging site.  (Contractor) 
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Restricted Activities. The following project activities shall, to the extent possible, be 
restricted to between the beginning and ending points of the project, within the right-of-way 
designated on the project plans. 
 

 Borrow sites 
 Construction debris waste disposal areas 
 Asphalt plants 
 Haul roads 
 Stockpiling areas 
 Staging areas 
 Material storage sites 

 
Any project related activities that occur outside of the project limits (includes the paved surface 
and within 12 inches of the paved surface) must be environmentally cleared/permitted with the 
Nebraska Game and Parks Commission as well as any other appropriate agencies by the 
Contractor and those clearances/permits shall be submitted to the District Construction Project 
Manager prior to the start of the above listed project activities.  The Contractor shall submit a 
NDOT Plant Site/Stockpile Site Request Identification and Evaluation Form (NDOT Form 56) 
and/or a Borrow Site/Waste Site Request Identification and Evaluation Form (NDOT Form 119) 
as appropriate, and include information such as an aerial photo showing the proposed activity 
site, a plan-sheet or drawing showing the location and dimensions of the activity site, ground 
photos showing the existing conditions at the proposed activity site, etc.  The Contractor must 
receive notice of acceptance from NDOT, prior to starting the above listed project activities.  
These project activities cannot adversely affect state and/or federally listed species or 
designated critical habitat.  Fill cannot be placed in Wetland, Stream or other Waters of the U.S. 
without authorization.  (NDOT Environmental, District Construction, Contractor) 
 
Waste/Debris. Construction waste/debris will be disposed of in areas or a manner, which will 
not adversely affect state and/or federally listed species and/or designated critical habitat.  
(Contractor) 
 
Interior Least Tern and Piping Plover 
 
ILT/PP-1 For construction activities that begin prior to April 15 and continue beyond April 15, 

surveys will be conducted starting April 8 and continue through the end of 
construction or August 15, whichever comes first.  NDOT Environmental, NDOT 
trained personnel, or a qualified biologist, will conduct surveys according to 
protocol at the following locations:  length of project.  If species are present, the 
District will notify the Contractor to stop work within ¼ mile of nesting activities and 
follow the protocol to determine when work can resume.  (NDOT Environmental, 
District, Contractor) 

 
OR 
 
ILT/PP-2 When initiating construction activities between April 15 and August 15, surveys will 

start one week prior to construction activities and will continue through the end of 
construction or August 15th, whichever comes first.  NDOT trained personnel, or a 
qualified biologist, will conduct surveys according to protocol at the following 
locations:  length of project.  If species are present, the District will notify the 
Contractor to stop work within 1/4-mile of nesting activities and follow the protocol 
to determine when work can resume.  (NDOT Environmental, District, Contractor) 

 
AND 
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ILT/PP-4 Herbaceous species used for re-seeding within 1/4-mile of the following location: 
length of project will be native grass or forb species.  Native shrub or woody 
species used in restoration should reach no more than 4 feet in height at maturity.  
(Design) 

 
R-4 For the interior least tern and piping plover, nighttime work with lights from 

April 15 – August 15 is not authorized.  If nighttime work is required during this 
timeframe, the Contractor will notify the District and the District will request 
approval from NDOT Environmental Section at least 10 working days prior to 
construction  
so consultation with the USFWS and NGPC can be initiated.  Surveys may be 
required to determine if nesting birds are present within 1/2-mile of the nighttime 
activity.  Approval from these agencies is required.  (NDOT Environmental, District 
Construction, Contractor) 

 
River Otter 
 
RO-1 A qualified biologist will survey according to protocol no more than 10 days prior to 

construction.  If no active den sites are found, then the project can proceed.  If active 
den sites are found, NDOT Environmental Section will notify the District and will 
consult with the USFWS and NGPC.  If species are present, the District will notify the 
Contractor to stop work within 1/2-mile of the active den until NDOT Environmental 
completes consultation.  (NDOT Environmental, District Construction, Contractor) 

 
Whooping Crane 
 
WC-1 Construction activities will not occur during Whooping Crane migration periods.  

(Spring migration:  March 6 – April 29; and fall migration:  October 9 – November 15).  
(NDOT Environmental, Construction, Contractor) 

 
OR 
 
WC-2 If construction activities occur during Whooping Crane migration periods (Spring 

migration: March 6 – April 29; and fall migration: October 9 – November 15), NDOT 
trained personnel, or a qualified biologist, will conduct surveys according to protocol 
at the following locations: length of project (prior to the start of daily construction 
activities).  If species are present the District will notify the Contractor to stop work 
within 1/2-mile of the whooping crane and follow the protocol to determine when work 
can resume (also not initiate work if species is found in the morning survey).  
Options for resuming work may include but are not limited to:  (NDOT Environmental, 
Construction, Contractor) 

 
 Construction activities are limited to the hours from 10:00 a.m. to 4:00 p.m. (CST) 

during the migration period, unless morning survey indicates Whooping Cranes 
are not present. 

 
 If a whooping crane is observed during the survey within 1/2-mile of the project 

but departs the area (further than 1/2-mile from the project), then work can 
resume.  Document this departure according to protocol. 

 
AND 
 
WC-3 Herbaceous species used for re-seeding within 1/4-mile of the following location:  

length of project will be native grass or forb species.  Native shrub or woody species 
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used in restoration should reach no more than 4 feet in height at maturity.  (Design, 
NDOT Environmental) 

 
R-11 For the whooping crane, nighttime work with lights from March 6 – April 29 and 

October 9 – November 15 is not authorized.  If nighttime work is required during this 
timeframe, the Contractor will notify the District and the District will request approval 
from NDOT Environmental Section at least 10 working days prior to construction so 
consultation with the USFWS and NGPC can be initiated.  Approval from these 
agencies is required.  (NDOT Environmental, District Construction, Contractor) 

 
Bald Eagles 
 

 Suitable Bald Eagle nesting and/or roosting habitat exists within 0.5 miles of the 
Environmental Study Area.  If construction will begin between February 1 and April 15, a 
nest survey must be completed at least 1 but not more than 14 days prior to 
construction.  If construction will begin between April 15 and October 1, a nest survey 
completed in March is sufficient, as nests will likely already be constructed if nesting will 
occur that year.  However, a nest survey may be completed anytime during this 
timeframe, as long as it is completed prior to construction.  If bald eagles are nesting in 
the area, consultation with NGPC and USFWS will be required prior to beginning 
construction activities.  Eagle roosting surveys will be conducted if construction occurs 
between October 1 and January 31.  (NDOT Environmental, Contractor) 

 
NDOT Construction Project Managers should contact NDOT Environmental at 
402-479-3546 or jon.soper@nebraska.gov at least 30 days prior to construction start to 
schedule River Otter and Bald Eagle surveys. 
 

Contact Person: Jon Soper, Highway Environmental Biologist, (402) 479-3546 
 
 
LWCF Act – Martin Bay Recreation Area 
 
Access to the LWCF encumbered property must be maintained for public use of the property 
during project construction.  Any equipment, materials, etc. planned to be staged or stored  
on the LWCF encumbered property or any project construction activities temporarily or 
permanently altering the use of the property (e.g., easements or taking or right-of-way, etc.), 
other than “outdoor recreational use”, needs to be coordinated through Nebraska Game and 
Parks Commission headquarters. 
 
Encountering Unexpected Waste 
 
If contaminated soils/water or unexpected wastes are discovered, the Contractor shall stop all 
work within the immediate area.  The Contractor shall secure the area of the discovery and 
notify the NDOT Construction Project Manager (CPM).  The Contractor shall not re-enter the 
discovery area until allowed to do so by the CPM.  At the time of discovery, the CPM and 
Contractor shall utilize the NDOT Unexpected Waste Action Plan (UWAP) to coordinate 
appropriate actions.  The actions to be carried out by the NDOT CPM are (but not limited to):  
verification that the Contractor has suspended construction activities in the area of the 
discovery, contact the Environmental Section Manager and make an entry into Site Manager 
that an unexpected waste discovery was made.  The CPM shall then utilize the UWAP Site 
Discovery Check List to properly document the extent and type of waste.  The CPM shall ensure 
that proper disposal of the waste and any required health and safety mitigation is implemented 
by the Contractor.  The Contractor is required by NDOT's Standard Specification Section 107 
(legal relations and responsibilities to the public) to handle and dispose of regulated material in 
accordance with applicable laws.  (Contractor) 
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Contact Person: Caroline Jezierski, Highway Environmental Biologist, (402) 479-4415 
 
 
Construction Stormwater 
 
This project does not require a Construction Stormwater Permit or a Storm Water Pollution 
Prevention Plan (SWPPP).  Temporary water pollution prevention practices (including sediment 
and erosion control measures) are still required by Nebraska State Title 119.  The Contractor 
shall exercise every reasonable precaution throughout the life of the contract to prevent 
sedimentation within rivers, streams, impoundments (lakes, reservoirs, etc.), the project site, 
and adjacent property.  (Contractor) 
 

Contact Person: Ron Poe, Highway Environmental Program Manager, (402) 479-4499 
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NOTICE TO BIDDERS 
(Environmental Commitments)  

 
GENERAL CONDITIONS 
 
1. The Contractor shall follow all Nationwide Permit General Conditions and Nebraska 

Regional Conditions, as applicable 
 
2. The Contractor shall not drive through, stage, store, waste or stockpile materials and 

equipment within delineated wetland boundaries (Wetlands – Do Not Disturb) and/or 
environmentally sensitive areas (Sensitive Area – Do Not Disturb) as shown in the 
project plan aerial sheets and/or the erosion control plan sheets included in the plan set. 

 
CHANGES IN PROJECT SCOPE 
 
1. The Contractor shall notify the Engineer of any changes to the Project Scope that may 

occur due to Extra Work, Additional Work or Change of Conditions.  
 
2. The Department will notify the Environmental Section of any potential changes to the 

Project Scope from the Contractor for review.  The Environmental Section will provide an 
evaluation and comments and/or written approval of any changes to the Project Scope. 

 
CONSTRUCTION STARTS 
 
1. The Contractor shall make requests for early starts according to Section 108.  
 
2. The Department will coordinate with the Environmental Section for approval.  
 
ENDANGERED AND THREATENED SPECIES 
 
1. The Contractor shall notify the Engineer if any federal or state listed species are 

observed during construction.  
 
2. The Department will coordinate with the Environmental Section.  
 
REFUELING 
 
1. The Contractor shall only store fuel and refuel outside of sensitive areas as shown in the 

contract or marked in the field. 
 
RESTRICTED ACTIVITIES 
 
1. The Contractor shall only perform restricted activities within project limits.  Any activities 

required to be performed outside the project limits shall be permitted and performed in 
accordance with all Federal, state and local laws.  

 
a. Borrow sites 
b. Burn sites 
c. Construction debris waste disposal areas 
d. Concrete and asphalt plants 
e. Haul roads 
f. Stockpiling areas 
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g. Staging areas 
h. Material storage sites 

 
WASTE/DEBRIS 
 
1. The Contractor shall dispose of any construction waste or debris in compliance with all 

Federal, State and Local laws and in a manner that will not adversely affect endangered 
species or critical habitat.  

 
INTERIOR LEAST TERN & PIPING PLOVER 
 
1. If species are present, the Engineer will notify the Contractor to stop work until a 

determination can be made to resume work. 
 
2. Nighttime work from April 15 to August 15 is not authorized. 
 
NORTHERN LONG-EARED BAT 
 
1. The Contractor shall not perform tree clearing, bridge deck joint replacements or bridge 

removal between June 1 to July 31st.  If this work is necessary, notify the Engineer to 
perform a survey prior to the start.  A determination will be made. 

 
RIVER OTTER 
 
1. If species are found, the Contractor shall not perform work within 0.5 mile of the active 

den. 
 
WHOOPING CRANE 
 
1. The Contractor shall not perform work during the Whooping Crane migration periods 

between March 6 to April 29 and October 9 to November 15.  If this work is necessary, 
notify the Engineer to perform a survey prior to the start.  A determination will be made. 

 
2. If species are found, the Contractor shall not perform work within 0.5 mile of the 

Whooping Crane. 
 
3. Nighttime work from March 6 to April 29 and October 9 to November 15 is not 

authorized. 
 
BALD AND GOLDEN EAGLE PROTECTION ACT 
 
1. The Contractor shall notify the Engineer to perform a survey if construction will begin 

between February 1 and October 1 at least 1 day but not more than 14 days prior to the 
start.  A determination will be made. 

 
LWCF Act – Martin Bay Recreation Area 
 
The Contractor shall maintain access to the LWCF encumbered property for public use during 
project construction.  
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UNEXPECTED WASTES 
 
1. The Contractor shall stop all work and secure the immediate area upon the discovery of 

any unexpected waste.  The Department will coordinate appropriate actions. 
 
STORM WATER POLLUTION PREVENTION PLAN 

 
The Contractor shall understand the terms and conditions of the general National Pollutant 
Discharge Elimination System (NPDES) permit that authorizes the storm water discharges 
associated with industrial activity from the construction site.  This project does not require a 
Construction Stormwater Permit or a Storm Water Pollution Prevention Plan (SWPPP). 
 
 
 

STORM WATER DISCHARGES  
(1-43-1217) 

 
In compliance with the Federal Water Pollution Control Act, authorization to discharge storm 
water on this project has been granted under National Pollutant Discharge Elimination System 
(NPDES) General NPDES Permit Number NER110000 for Storm Water Discharges from 
Construction Sites to Waters of the State of Nebraska.  This permit became effective on 
January 1, 2008. 
 
Contractors are advised that, under the Construction Storm Water General Permit, plant sites, 
camp sites, storage sites, and borrow or waste sites not shown on the plans may be 
subject to separate NPDES permit authorization requirements for stormwater discharges 
from those locations.  Contractors shall be responsible for verifying the need for NPDES 
permit coverage with the Nebraska Department of Environmental Quality (NDEQ).  When 
required for these locations, the filing of a "Notice of lntent" shall be made by the Contractor 
directly to the NDEQ. 
 
Additionally, asphalt (SIC Code 2951) or concrete (SIC Code 3273) batch plants that are owned 
by a private Contractor and are operated on a contract-for-service basis to perform work for the 
Contractor completing the project may be subject to NPDES General Permit Number 
NER000000 for Industrial Storm Water Discharges.  While the plant may be required for 
completion of the project, it is not under the control of the Department (or other project owner); 
and the filing of a "Notice of Intent" shall be made by the Contractor directly to the NDEQ. 
 
The NDEQ may be contacted at 402-471-4220 for additional information. 
 
 
 

REQUIRED SUBCONTRACTOR/SUPPLIER QUOTATIONS LIST 
(1-43-1217) 

 
All bidders must provide to the NDOT the identity of all firms who provided quotations on all 
projects, including both DBEs and non-DBEs.  This information must be on a form provided by 
the NDOT Contracts Office. 
 
If no quotations were received, the bidder must indicate this in the space provided. 
 
Each bidder will be required to submit one list per letting to cover all projects bid. 
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WORKER VISIBILITY  

(1-43-0719) 
 
Pursuant to Part 634, Title 23, Code of Federal Regulations, the following modified rule is being 
implemented: 
 
 Effective on January 1, 2008, all workers within the right-of-way who are exposed either 

to traffic (vehicles using the highway for purposes of travel) or to construction equipment 
within the work area shall wear high-visibility safety apparel. 

 
 High-visibility safety apparel is defined to mean personal protective safety clothing that: 
 
  1 - is intended to provide conspicuity during both daytime and nighttime 

usage, and  
 
  2 - meets the Performance Class 2 or Class 3 requirements of the 

ANSI/ISEA 107 publication titled "American National Standards for High-
Visibility Safety Apparel and Headwear." 

 
 
 

SPECIAL PROSECUTION AND PROGRESS  
(Federal Immigration Verification System) 

(1-43-1217) 
 
The Contractor shall register with and use a Federal Immigration Verification System to 
determine the work eligibility status of newly hired employees physically performing services 
within the State of Nebraska.  The Prime Contractor shall contractually require every 
subcontractor to register with and use a Federal Immigration Verification System to determine 
the work eligibility status of newly hired employees physically performing services within the 
State of Nebraska. 
 
The Federal Immigration Verification System shall be an electronic verification of the work 
authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 
1996, 8 U.S.C. 1324a, known as the E-Verify Program.  The Contractor may use an equivalent 
Federal program designated by the United States Department of Homeland Security or other 
Federal agency authorized to verify the work eligibility status of a newly hired employee.  The 
equivalent program shall comply with the Immigration Reform and Control Act of 1986. 
 
The Prime Contractor shall furnish a letter to the NDOT Construction Division in Lincoln on 
company letterhead and signed by an officer of the company stating that documentation is on 
file certifying that the Contractor and all subcontractors have registered with and used a Federal 
Immigration Verification System.  The Contractor shall maintain all records of registration and 
use for a period of three years and make records available upon request.  The Contractor shall 
contractually require subcontractors to maintain all records for a period of three years and make 
records available upon request. 
 
Payment will not be made to the Contractor for using the Federal Immigration Verification 
System or the maintenance of the records.  This work shall be subsidiary to the work being 
performed. 
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The Contractor’s Certification shall become part of the final records of the Contract.  The 
Department considers this document to have direct bearing to the beginning interest date and 
may affect the amount of interest earned. 
 
 
 

PROPOSAL GUARANTY BID BOND (BID BOND) 
(1-43-1217) 

 
Paragraph 1.b. of Subsection 102.14 in the Standard Specifications is void. 
 
 
 

PERMITS, LICENSES, AND TAXES 
(Contractor Site Use Approval) 

(1-43-1118) 
 
Paragraph 4. of Subsection 107.02 Paragraph 4. in the Standard Specifications is void and 
superseded by the following: 
 

4. Contractor Site Use Approval: 
 

a. (1) When a Contractor intends to obtain borrow and/or dispose of 
 excess excavation at a site (or sites) not shown or otherwise 
 designated in the contract the Contractor shall submit a completed 
 NDOT Form 119 “Borrow Site - Waste Excavation Site Request 
 Identification and Evaluation” to the Lincoln Construction Office for 
 processing and approval. 

 
(2) When a Contractor intends to:  (i) dispose of construction debris, 

(ii) stockpile materials, equipment or other tangible property for the 
project, and/or (iii) install and operate a mobile asphaltic concrete 
plant, mobile Portland cement concrete plant or other mobile 
production plant at a site (or sites) not shown or otherwise 
designated in the contract the Contractor shall submit a completed 
NDOT Form 56 “Plant Site - Stockpile Site - Construction Debris 
Site Request Identification and Evaluation” to the Lincoln 
Construction Office for processing and approval. 

 
(3) The NDOT Form 56 and NDOT Form 119 (hereafter referred to as 

“the Contractor Site Request form(s)” can be found on the NDOT 
website.  Each Contractor Site Request form shall represent only 
one site and shall be project specific.    

 
(4) The time frame required to obtain site approvals varies and is 

dependent upon whether the project has a Corps Section 404 
notifying-permit and upon the complexities of each site listed in 
each request. 
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b. The Contractor shall contact the Nebraska Department of Environmental 
Quality (NDEQ) to determine if it is necessary for the Contractor to obtain 
a NPDES permit. The Contractor shall also be responsible for obtaining 
any and all other permits required by local governments. 

 
c. The Contractor shall not begin work at any borrow, waste, debris, 

stockpile or plant site until receiving written approval for the submitted 
Contractor Site Request form(s) from NDOT, before obtaining a NPDES 
permit (if required), or any other permits required. 

 
d. No extension of completion time will be granted due to any delays in 

securing approval of a borrow, waste, debris, stockpile or plant site unless 
a review of the time frames concludes that there were conditions beyond 
the Contractor’s control. 

 
 
 

MEASUREMENT AND PAYMENT 
(Partial Payment) 

(1-43-0318A) 
 
Paragraph 6 of Subsection 109.07 of the Standard Specifications is void and superseded by the 
following: 
 

6. When payrolls must be submitted, the Department may withhold partial payments 
if the Contractor does not provide all payrolls (including Subcontractor payrolls) 
within seven (7) days of each payroll ending date. 

 
 
 

WAGES AND CONDITIONS OF EMPLOYMENT 
(Employment of Labor – Payrolls) 

(1-43-0119) 
 
Paragraph 3 of Subsection 110.03 of the Standard Specifications shall be amended to include 
the following: 
 

i. On projects requiring submittals of certified payrolls, Contractors shall submit 
their payrolls electronically, meeting the following requirements: 

 
(1) Format – Portable Document Format (PDF) 

(2) Size of file – Limited to 25 MB 

(3) Signatures – A scanned copy of the original certified payroll or 
Adobe digitally signed. 

 
Payrolls certified by the Prime Contractor must be emailed to the Project Manager within 
seven (7) days of the payment date thereof.  Payrolls must be complete and accurate. 
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LIABILITY INSURANCE 
(1-48-0118) 

 
Paragraphs 1.a.(5) and (6) of Subsection 107.15 in the Standard Specifications are void and 
superseded by the following: 
 

(5) The Owner and the State of Nebraska, Department of Transportation, shall be 
named as Additional Insureds on a primary and non-contributory basis including 
completed operations for three (3) years after final acceptance and payment. 

 
(6) Contractor agrees to waive its rights of recovery against the Owner and the State 

of Nebraska, Department of Transportation.  Waiver of Subrogation in favor of 
the Owner and the State of Nebraska, Department of Transportation shall be 
added to the policy. 

 
Paragraphs 1.b.(4) and (5) of Subsection 107.15 are void and superseded by the following: 
 

(4) Contractor agrees to waive its rights of recovery against the Owner and the State 
of Nebraska, Department of Transportation.  Waiver of Subrogation in favor of 
the Owner and the State of Nebraska, Department of Transportation, shall be 
added to the policy. 

 
(5) Automobile liability coverage shall be obtained from an insurance carrier who is 

licensed in Nebraska and any other State in which the project is located. 
 
Paragraph 1.c. of Subsection 107.15 is amended to include the following: 
 

Limit:  Statutory coverage for Nebraska and for any other State in which the project is 
located. 
 

Paragraphs 1.c.(2) and (3) of Subsection 107.15 are void and superseded by the following: 
 

(2) Contractor agrees to waive its rights of recovery against the Owner and the State 
of Nebraska, Department of Transportation.  Waiver of Subrogation in favor of 
the Owner and the State of Nebraska, Department of Transportation shall be 
added to the policy. 

 
(3) Workers’ compensation coverage shall be obtained from an insurance carrier 

who is licensed in Nebraska and any other State in which the project is located. 
 
Paragraphs 1.d.(3) and (4) of Subsection 107.15 are void and superseded by the following: 
 

(3) The Owner and the State of Nebraska, Department of Transportation shall be 
“Additional Insureds”. 

 
(4) Contractor agrees to waive its rights of recovery against the Owner and the State 

of Nebraska, Department of Transportation.  Waiver of subrogation in favor of the 
Owner and the State of Nebraska, Department of Transportation shall be 
provided. 
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Paragraph 1.f.(5) of Subsection 107.15 is void and superseded by the following: 
 

(5) Prior to execution of the contract, Contractor shall provide the Owner and the 
State of Nebraska, Department of Transportation evidence of such insurance 
coverage in effect in the form of an ACORD© (or equivalent) certificate of 
insurance executed by a licensed representative of the participating insurer(s).  
Certificates of insurance shall show the Owner and the Nebraska Department of 
Transportation as the certificate holders. 

 
Paragraph 1.f. of Subsection 107.15 is amended to include the following: 
 

(9) For so long as insurance coverage is required under this agreement, the 
Contractor shall have a duty to notify the Owner and the State of Nebraska 
Department of Transportation (State) when the Contractor knows, or has reason 
to believe, that any insurance coverage required under this agreement will lapse, 
or may be cancelled or terminated.  The Contractor must forward any pertinent 
notice of cancellation or termination to both the Owner and the State by mail 
(return receipt requested), hand-delivery, email, or facsimile transmission within 
2 business days of receipt by Contractor of any such notice by an insurance 
carrier.  Copies of notices received by the Contractor shall be sent to the Owner 
at its proper address, and to the State at the following address: 

 
Nebraska Department of Transportation 
Construction Division -- Insurance Section 
1500 Highway 2, P.O. Box 94759 
Lincoln, NE 68509-4759 
Facsimile No. 402-479-4854 
NDOT.ConstructionInsurance@nebraska.gov 

 
 
 
 

NOTICE TO BIDDERS 
(1-48-1217) 

 
While the plans and specifications call for and make reference to the Department of 
Transportation and its various Divisions to make decisions and test materials for acceptance, 
this project has been delegated under 23 CFR 635.105 to the Local Public Agency Owner, who 
shall administer the project.  Therefore, any reference to the Department of Transportation’s 
responsibility to: interpretation of the plans and specifications, inspection of the work, testing 
and acceptance of materials, approval of the work, and final acceptance of the project, shall be 
delegated to the Local Public Agency Owner and their representative. 
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LOCAL PUBLIC AGENCY RESPONSIBLE CHARGE 
 
Upon execution of the contract, the Contractor is to direct all project related communication to 
the Responsible Charge (RC) designated by the project owner (Local Public Agency). 
 
Responsible Charge: 

Gary Brinker 
1321 N. Jeffers Street 
North Platte, NE 69103 
P:  308-535-8031 
F:  308.535.8034 
 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Project Liquidated Damages) 

(1-48-1217) 
 
For this project, the formula used to determine Project Liquidated Damages, as determined in 
Paragraph 2. of Subsection 108.08 in the Standard Specifications, is amended to read: 
 
 LD = R X C 
  T 
 
 Where: LD = Liquidated damages per working day or calendar (rounded to the nearest 

dollar). 
    C = Original contract amount (includes all work completed and unfinished). 
    T = Original number of calendar days or working days, whichever is specified 

in the contract. 
    R = 0.12 for LPA projects. 
 
 
 

SPECIAL PROSECUTION AND PROGRESS 
(Construction Signs & Barricades) 

(1-48-1217) 
 
With the exception of detour route signage and any non-standard signs not shown in the plans, 
the Contractor shall be responsible for furnishing, installing, maintaining and removing all 
construction signs and barricades, in accordance with the provisions of Section 422 in the 
Standard Specifications. 
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CONSTRUCTION DETAILS 
 
 

TEMPORARY WATER POLLUTION CONTROL 
(2-1-1217) 

 
Section 204 in the Standard Specifications is void. 
 
 
 

CONSTRUCTION STORMWATER MANAGEMENT CONTROL 
(2-1-1217) 

 
A. General 
 

1. This Section defines some best management practices (BMPs) for erosion and 
sediment control measures and construction practices the Contractor shall use to 
prevent soil erosion and avoid water pollution. 

 
 2. a. The Department and the Contractor are co-permittees of the NPDES 

Construction Storm Water General Permit. 
 

b. The Contractor shall comply with all conditions required by the current 
NPDES Construction Storm Water General Permit. 

 
3. The Contractor shall exercise every reasonable precaution throughout the life of 

the contract to prevent silting of the waters of the state, the project site, and 
adjacent property.  Construction of drainage facilities, as well as performance of 
other contract work which will contribute to the control of siltation, shall be carried 
out in conjunction with earthwork operations or as soon thereafter as is 
practicable. 

 
 4. a. The Contractor shall take sufficient precautions to prevent pollution of the 

waters of the state, the project site, and adjacent property from 
construction debris, petroleum products, chemicals, or other harmful 
materials. 

 
   The Contractor shall conduct and schedule the operations to avoid 

interference with any protected species. 
 
  b. The Contractor shall comply with all applicable statutes relating to 

pollution of the waters of the state and fish and game regulations. 
 

5. All construction debris shall be disposed in a manner that it cannot enter any 
waterway.  Excavation shall be deposited as to protect the waters of the state 
from siltation. 

 
6. All erosion and sediment control measures shall be properly installed and 

maintained by the Contractor until all permanent drainage facilities have been 
constructed, and all slopes are sufficiently vegetated to be an effective erosion 
deterrent; or until tentative acceptance of the work. 
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7. All erosion and sedimentation resulting from the Contractor's operations and the 

weather conditions must be corrected by the Contractor.  
 
 
 

LIMITATION OF OPERATIONS 
(2-1-1217) 

 
A. General 
 

1. The maximum exposed surface area for the Contractor's operations in 
excavation, borrow, and embankment is 18 acres (72,800 m2) plus an equal area 
of clearing and grubbing/large tree removal.  A written request for an increase in 
the maximum exposed surface area may be approved by the Engineer.  This 
approval will be based on the soil, moisture, seasonal conditions, the 
Contractor’s operation, or other conditions. 

 
2. The Engineer shall have the authority to reduce the maximum exposed surface 

area when any of the following conditions warrant: 
 

a. Soil and moisture conditions are such that erosion is probable. 
 

b. Seasonal conditions may force extended delays. 
 

c. Proximity to the waters of the state requires more stringent controls. 
 

d. Equipment and personnel available on the job is not sufficient to properly 
maintain erosion and dust control measures. 

 
e. Any other environmental condition in the area that may exist which would 

be affected by erosion from the project. 
 
 3. Construction operations in rivers, streams, wetlands, and impoundments shall be 

restricted to those areas specifically shown in the contract.  Rivers, streams, 
wetlands, and impoundments shall be promptly cleared of all false work, piling, 
debris, or other obstructions placed therein or caused by the construction 
operations. 

 
 4. Fording and operation of construction equipment within streams and wetlands 

will not be allowed, unless explicitly allowed in the contract.  Streams are defined 
as any area between the high banks, regardless of the flow conditions. 

 
 
 



Project No. SRR-51(61) 

- 49 - 

CONSTRUCTION METHODS 
(2-1-1217) 

 
A. General 
 

1. The Contractor shall conduct all construction activities and install temporary 
erosion control measures, as necessary, to control sediment and avoid soil 
erosion during construction. 

 
2. The Contractor shall incorporate all permanent erosion control features into the 

project at the earliest practicable time. 
 
3. Construction stormwater management control measures for Contractor obtained 

work areas located outside the right-of-way, such as borrow site operations, haul 
roads, plant sites, staging sites, waste sites, equipment storage sites, etc. are the 
sole responsibility of the Contractor.  All construction stormwater management 
control measures for these areas are at the Contractor’s expense.  The 
Contractor is responsible for securing all required permits for use of these sites.  

 
4. The construction stormwater management procedures contained herein shall be 

coordinated with any permanent erosion control measures specified elsewhere in 
the contract to the extent practical to assure economical, effective, and 
continuous erosion and sediment control throughout the construction period. 

 
5. The Contractor shall be responsible to limit erosion and prevent siltation into the 

waters of the state during the construction period, as well as during the times that 
work may be suspended. 

 
6. a. All erosion and sediment control items shall be installed by personnel who 

are knowledgeable in the principles and practice of various BMP 
installations. 

 
 b. The installation of all erosion and sediment control items shall be done 

under the direct supervision of the Contractor’s employee who has 
successfully completed training provided by the Department and has 
been certified as an Erosion and Sediment Control Inspector (Inspector).  
The Contractor’s Inspector shall be present at each site during installation 
to direct and inspect all erosion and sediment control BMP installations. 

 
  i. The NDOT Erosion and Sediment Control Inspector Certification is 

obtained by completing an Erosion and Sediment Control 
Inspector Training Course provided by the Nebraska Department 
of Transportation and passing the examination that accompanies 
the training. 

 
 c. The Contractor shall notify the Engineer of all employees, who have been 

certified as Inspectors, who will be on the project to direct and inspect all 
erosion and sediment control BMP installations. 

 
 d. No payment will be made for any erosion and sediment control item 

unless a Contractor’s Inspector was present to directly supervise and 
inspect the work. 
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 e. No payment will be made for any erosion and sediment control item that 

is not properly installed.  All erosion and sediment control items shall be 
installed as per the contract. 

 
 
 

ENVIRONMENTAL COMMITMENT DOCUMENT 
(2-1-1217) 

 
A. Environmental Commitment Document 
 
 1. a. An Environmental Commitment Document will be created by the 

Department to identify all project specific environmental commitments and 
will be included in the Contract. 

 
  b. The Department will provide information for the following, when 

applicable: 
 
   i. Storm Water Pollution Prevention Plan (SWPPP) 
 
   ii. U.S. Army Corps of Engineers (USACE) Section 404 Permit 
 
   iii. Nebraska Department of Environmental Quality 401 Water Quality 

Certification 
 
   iv. State Title 117 Waters (USACE Non-Jurisdictional) 
 
   v. Floodplain Permit 
 
   vi. Historic Clearance 
 
   vii. Endangered Species Act Clearance 
 
   viii. Nebraska Nongame and Endangered Species Conservation Act 

Clearance 
 
   ix. National Environmental Policy Act Compliance 
 
   x. NPDES Construction Stormwater Permit (within Right-of-Way 

limits, only) 
 
   xi. Conservation Measures 
 
   xii Migratory Bird Treaty Act 
 
   xiii. Bald and Golden Eagle Protection Act Compliance 
 
   xiv. Other pertinent issues 
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 c. The Contractor shall provide information for the following, when applicable: 
 
   i. Temporary Erosion Control Plan 
 
   ii. Spill Prevention and Control Plan 
 
   iii. Migratory Bird Treaty Act Compliance Plan 
 
   iv. Name and telephone number of the Contractor’s representative 

responsible for the Environmental Commitments 
 
   v. Name and telephone number of the employees that are NDOT-

Certified Erosion and Sediment Control Inspectors 
 
   vi. Critical Path Construction Schedule 
 
   vii. Other items as defined elsewhere in the contract 
 
 
 

STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 
(2-1-1217) 

 
A. General 
 
 1. A SWPPP is required for projects that construction activities will cause a land 

disturbance of one (1) acre or more.  The Department will prepare the SWPPP 
for the areas within the Right-of-Way, temporary easements and permanent 
easements. 

 
 2. For projects not requiring a SWPPP, the Contractor shall comply with the 

requirements of Environmental Commitment Document, Paragraph 1.b. of this 
Special Provision, as applicable. 

 
 3. Contractor obtained work areas, located on private property, are not included in 

the NDOT Project SWPPP. 
 
B. Temporary Erosion Control Plan  
 
 1. The Contractor shall prepare and submit the Temporary Erosion Control Plan 

prior to the start of any work.  The Contractor shall not begin work until the 
Temporary Erosion Control Plan has been submitted to the Engineer and 
appropriate erosion control measures are in place.  Payment for any work on the 
contract will be withheld if erosion control measures are not in place or properly 
maintained. 

 
 2. The Temporary Erosion Control Plan will be reviewed at project progress 

meetings.  All active Contractors shall have their Inspectors present and work in 
cooperation to determine any necessary changes.  Necessary changes will be 
documented on the Temporary Erosion Control Plan by the Engineer. 
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 3. Payment for preparing the Temporary Erosion Control Plan, inspections and 
meeting reviews are subsidiary to items that direct payment is made. 

 
C. Spill Prevention and Control Plan 
 
 1. All project activities shall be addressed in the Spill Prevention and Control Plan.  

The Contractor shall prepare and submit the plan to the Engineer and install all 
appropriate spill prevention and control measures prior to the start of any work. 

 
 2. The Spill Prevention and Control Plan shall clearly state measures to prevent, 

contain, document and clean up a spill. It shall state measures for disposal of the 
contaminated material, disposal documentation and incident review to train 
personnel to prevent spills from reoccurring. 

 
 3. Spill Prevention and Control Plans are applicable to construction sites where 

hazardous materials are stored, used and/or generated onsite.  Hazardous 
materials include, but not limited to, hazardous wastes, pesticides, paints, 
cleaners, petroleum products, fertilizers, solvents and porta-potty wastes. 

 
 4. Direct payment will not be made for the Spill Prevention and Control Plan. 
 
D. Migratory Bird Treaty Act Compliance Plan 
 
 1. The Contractor shall not begin work until a Migratory Bird Treaty Act Compliance 

Plan has been submitted to the Engineer and appropriate nesting migratory bird 
avoidance measures are in place. 

 
 2. a. The Contractor shall clearly state the necessary measures they intend to 

use to avoid a “Take” of nesting migratory birds in the Migratory Bird 
Treaty Act Compliance Plan.  Measures may include but are not limited 
to: 

 
   i. Clearing and grubbing prior to April 1st or after September 1st  
 
   ii. Tree removal prior to April 1st or after September 1st 
 
   iii. Clearing empty nests on structures prior to April 1st 
 
   iv. Maintaining clear structures until commencement and throughout 

the duration of work on structures 
 
   v. Netting structures to prevent nesting 
 
   vi. Commitment to perform surveys according to protocol 
 
   vii. Hire a biologist to survey areas to be disturbed prior to 

commencement of work during the nesting season 
 
   viii. Submittal of required bird survey reports 
 
   ix. Training of Contractor Personnel to insure compliance 
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 3. a. The Migratory Bird Treaty Act Compliance Plan is applicable to the entire 
project site to avoid the “Take” of migratory birds protected under the 
Migratory Bird Treaty Act. 

 
  b. “Take” is defined as:  pursuit, hunt, shoot, wound, kill, trap, capture, 

collect, or attempt to pursue, hunt, shoot, wound, kill, trap, capture, or 
collect. 

 
 4. The Migratory Bird Treaty Act Compliance Plan shall adhere to the NDOT’s 

Avian Protection Plan located at:   
 
  http://www.dot.nebraska.gov/media/3952/avian-protection-plan.pdf  
 
  Direct payment will not be made for the Migratory Bird Treaty Act Compliance 

Plan. 
 
E. SWPPP Inspection 
 
 1. The Contractor shall accompany the Engineer on inspections in accordance with 

the NPDES Construction Storm Water General Permit. 
 
 2. The SWPPP will be maintained and updated by the Engineer as work progresses 

and site conditions change to accurately describe the BMPs that are currently in 
place. 

 
3. The Contractor’s participation in SWPPP inspections, maintenance and updates 

shall begin on the first day construction activities cause land disturbance and end 
on the date of project completion as evidenced as the completion date in the 
District Engineer’s Letter of Tentative Acceptance. 

 
4. a. The Contractor’s Inspector shall be responsible for ensuring that all BMPs 

are installed in accordance with the contract or the manufacturers’ 
recommendations.  The Contractor’s Inspector shall be capable of 
reading and interpreting these documents. 

 
 b. The Contractor’s Inspector shall be familiar with product and structural 

BMPs.  The Contractor’s Inspector shall inspect, assess, and supervise 
the maintenance of erosion and sediment control BMPs to ensure 
compliance with the NPDES Construction Storm Water General Permit 
while preserving BMP functionality. 

 
5. Payment for project inspection is subsidiary to items that direct payment is made. 
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ENVIRONMENTAL COMMITMENT ENFORCEMENT 
(2-1-1217) 

 
A. General 
 
 1. This specification establishes payment and disincentive assessment for the 

Contractor’s performance in complying with Contract Environmental 
Commitments. 

 
 2. Deficiencies are described but not limited to: 
 
  a. Failure to install pollution prevention control BMPs as work progresses or 

as described in the SWPPP. 
 
  b. Failure to maintain existing pollution prevention control BMPs. 
 
  c. Failure to remove non-functioning pollution prevention control BMPs. 
 
  d. Failure to comply with USACE Section 404 Permit requirements. 
 
  e. Failure to comply with NPDES Construction Storm Water General Permit 

requirements. 
 
  f. Failure to comply with all applicable statutes relating to pollution of the 

waters of the state. 
 
  g. Exceeding the maximum exposed surface area for excavation of 18 Acres 

without written request for permission and written approval. 
 
  h. Failure to comply with wildlife species-specific conservation conditions. 
 
  i. Failure to comply with the Contract. 
 
  j. Failure to comply with the Engineers directives. 
 
B. SWPPP Deficiency Notification  
 
 1. The Engineer will document and direct the Contractor to correct deficiencies. 
 
 2. a. The Contractor shall commence correcting deficiencies, provide adequate 

equipment and personnel, and diligently pursue correcting deficiencies 
without cessation until all deficiencies have been corrected. 

 
  b. The count of Working Days and/or Calendar Days will continue during the 

time period that corrective work is being performed.  
 
  c. Delays to the project as a result of the Contractor conducting corrective 

actions for the Contract Environmental Commitments will not constitute a 
valid reason for an extension of the contract time allowance. 

 



Project No. SRR-51(61) 

- 55 - 

 3. Deficiencies shall be corrected within seven (7) calendar days of notification or 
within an approved extension.  When deficiencies are not corrected within 
seven (7) calendar days or within an approved extension, the Engineer will make 
a disincentive assessment to the contract as stated herein. 

 
 4. a. If soil, weather, or other conditions prevent the Contractor from 

completing the corrective actions within seven (7) calendar days, the 
Contractor shall notify the Engineer in writing.  The Contractor’s letter 
shall state the reasons preventing corrective action within the time 
allowed.  The Contractor shall propose a written Corrective Action Plan 
within 48 hours.  Corrective work shall continue while the Corrective 
Action Plan is developed.  The Contractor’s Corrective Action Plan must 
contain a course of action and a timeframe for completion.  If the reasons 
and the Corrective Action Plan are acceptable, the Engineer may extend 
the time in which to complete the corrective work. 

 
  b. The Contractor will be allowed to proceed with the plan as proposed 

without incurring a disincentive assessment.  If all corrective work is 
completed within the time allowance shown in the Notification or within an 
approved extension, a disincentive assessment will not be imposed upon 
the Contractor. 

 
  c. Storm events or soil and weather conditions occurring on other projects, 

which interfere with a Contractor completing corrective actions on the 
project within seven (7) calendar days, will not be justification for a time 
extension to complete the corrective work. 

 
 5. If all corrective work identified in the Notification has not been completed at the 

end of the seventh (7th) calendar day after the Initial Notice Date or within an 
approved extension, a Shut-Down Notice will be issued on the eighth (8th) 
calendar day after the Initial Notice Date or on the calendar day following the last 
day of an approved extension. 

 
 6. All operations shall cease as of the date and time cited in the Shut-Down Notice.  

The Contractor shall work, exclusively, on the deficiencies until all have been 
corrected or as directed by the Engineer.  Upon issuance of the Shut-Down 
Notice, a disincentive of $500.00 per deficiency per calendar day will be 
assessed thru the day the corrective work is completed, inclusive. 

 
 7. The Engineer may require the Contractor to provide a written Procedures Plan 

that describes the process to prevent reoccurrence of deficiencies.  The written 
Procedures Plan shall be provided within two (2) calendar days of the request.  
Failure to correct all deficiencies and provide a Procedures Plan may result in 
payments being withheld until such time that procedures are outlined. 

 
  a. Payment for preparing a written Procedures Plan is subsidiary to items 

that direct payment is made. 
 
C. Storm Event Restoration – Incentive and Disincentive 
 
 1. The Department will pay “Storm Event Restoration - Incentive” when the 

Contractor completes the restoration work to eliminate the pollution prevention 



Project No. SRR-51(61) 

- 56 - 

control deficiencies within seven (7) calendar days of Notification or within an 
approved extension.  Multiple deficiencies may be included in one notification.  If 
the restoration work has not been completed within seven (7) calendar days after 
the Initial Notice or within an approved extension, payment for the item of “Storm 
Event Restoration - Incentive” will not be made. 

 
 2. A storm event is defined as a storm exceeding 0.50-inch of rain in a 24-hour 

period. 
 
 3. The Department will notify the Contractor of pollution prevention control 

deficiencies. 
 
 4. a.  Payment for the item of “Storm Event Restoration - Incentive” may not be 

made when the Contractor is notified to correct pollution prevention 
devices not installed in accordance with the contract or the 
manufacturer’s recommended installation instructions. 

 
 5. If the restoration work is not completed within seven (7) calendar days or within 

an approved extension, a disincentive assessment of $500.00 per deficiency per 
calendar day will be assessed.  The disincentive assessment will begin on the 
eighth (8th) calendar day after the issuance of the Initial Notice Date or on the 
calendar day following the last day of an approved extension(s) and continue 
through the day that the restoration work is completed, inclusive. 

 
D. Method of Measurement 
 
 1. a. “Storm Event Restoration – Incentive” will be measured by the each upon 

completion of restoration of all deficiencies included in a notification within 
the allowed time and only one payment per notification is allowed when 
multiple deficiencies are included on the notification. 

 
  b. If deficiencies from multiple notifications are restored during the same 

restoration operation, only one (1) incentive is eligible for payment. 
 
  c. If multiple notifications are the result of successive storm events and 

deficiencies are transferred to ensuing notifications, incentive payment is 
only eligible for the latest notification. 

 
 2. “Storm Event Restoration – Disincentive” will be measured by the calendar day in 

accordance with Paragraph C.5. above.  
 
E. Basis of Payment 
 
 1. Pay Item       Pay Unit 

  Storm Event Restoration – Incentive    Each 
  Storm Event Restoration – Disincentive    Calendar Day 
 
 2. All equipment, materials, etc. used in the restoration work will be paid for in 

accordance with Division 800 of the Standard Specifications. 
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 3. Payment is full compensation for all other incidentals required to complete the 
restoration work included in the notification within the allowed time. 

 
F. Environmental Commitments – Contractor Compliance 
 
 1. To provide payment for all plans, inspections, surveys, reports, travel, qualified 

inspection person’s, carrion removal, and any other subsidiary activities for the 
work of implementing threatened and endangered species commitments, 
temporary erosion control or any other environmental commitments prescribed in 
the contract. 

 
 2. Multiple visits to the project may be required to comply with environmental 

commitments prescribed in the contract. 
 
G. Method of Measurement 
 
 1. No measurement is required. 
 
H. Basis of Payment 
 
 1. Pay Item        Pay Unit 

  Environmental Commitments – Contractor Compliance   Lump Sum 
 
 2. Partial payments will be made as follows: 
 
  a. The Department will pay 50 percent of the total amount bid for the item 

Environmental Commitments – Contractor Compliance within seven 
(7) calendar days after the Notice to Proceed Date. 

 
  b. Upon completion of 50 percent of the Original Contract Amount, the 

Department will pay 30 percent of the amount bid for the item 
Environmental Commitments – Contractor Compliance. 

 
  c. Upon completion of 75 percent of the Original Contract Amount, the 

Department will pay the remaining 20 percent of the amount bid for the 
item Environmental Commitments – Contractor Compliance. 

 
  d. Failure to comply with any or all of the contract requirements, included for 

payment under the item of Environmental Commitments – Contractor 
Compliance, will preclude all payment for the item, including any previous 
payment. 

 
 3. Payment is full compensation for all work prescribed in the contract. 
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I. Immediate Action Deficiencies 
 
 1. Deficiencies that pose an imminent threat to the environment are considered an 

emergency situation.  These deficiencies will be identified in the Immediate 
Action Deficiencies Section of the Environmental Commitment Deficiency 
Notification Form.  The corrective work for Immediate Action Deficiencies shall 
begin immediately and continue without cessation until completed. 

 
 2. The Engineer will issue a shut-down notice. All work on the contract shall cease 

until the corrective work has been completed.  The Engineer may allow the 
Contractor to continue working in areas unaffected by the Immediate Action 
Deficiency, provided corrective actions are being actively performed on the 
deficiency.  

 
 3. Immediate Action Deficiencies are not eligible for an incentive payment. 
 
 4. The Contractor will be assessed a disincentive assessment of $1,000.00 per 

deficiency per calendar day for failure to begin corrective actions or failing to 
continue to completion as directed by the Engineer or by the regulatory agency 
with jurisdiction.  

 
 5. Examples of Immediate Action Deficiencies include but are not limited to: 
 
  a. Threatened & Endangered Species habitat protection deficiencies 
 
  b. USACE Section 404 Permit Noncompliance 
 
  c. Petroleum Spills/Tank Leakage 
 
  d. Hazardous Material Spills 
 
J. Rights Reserved 
 
 1. The Department reserves the right to initiate and perform corrective action on 

any deficiencies which result from the Contractors’ actions, inactions, or for 
failure to comply with the NPDES Construction Stormwater General Permit, 
USACE Section 404 Permit, or any other applicable permit. 

 
 2. The Contractor shall be liable to the Department for any and all costs incurred by 

the Department for corrective actions taken by the Department. 
 
 3. It is expressly understood that the provisions of this specification shall not relieve 

the Contractor of their responsibilities nor shall it relieve the Surety of its 
obligation for and concerning any just claim. 

 
 4. The Contractor shall indemnify and save harmless the Department and all of its 

representatives from any and all actions or claims brought because of the 
Contractor’s actions, inactions, or for failure to comply with the NPDES 
Construction Storm Water General Permit, USACE Section 404 Permit, or any 
other applicable permit. 
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HAZARDOUS MATERIALS MANAGEMENT 

(2-1-1217) 
 
Description 
 
This work shall consist of minimizing the exposure of the environment, including waters of the 
state, to hazardous materials. This specification also includes the requirements for clean-up of 
releases of hazardous materials.   
 
Material Requirements 
 
1. Prior to beginning work on the project, the Contractor shall prepare a Spill Prevention 

and Control Plan (SPCP) that clearly states measures to prevent a spill, contain a spill, 
clean up a spill, dispose of contaminated materials and train personnel to prevent and 
control spills.  The plan shall include the notification contacts, as well as the processes 
and timeframes to address the situation in the event that a spill occurs. The following 
shall be included in the plan: 

 
a. A site plan showing locations for loading of equipment and materials, storage of 

equipment and materials, equipment fueling and wash areas, portable toilet 
locations and waste disposal areas. 

 
b. Descriptions of the following that may be used on projects: 
 

i. Best Management Practices (BMPs) for secondary containment. 
 
ii. Description of spill response equipment and materials, including safety 

and clean up equipment. 
 
iii. Preventative inspection and maintenance techniques for equipment to 

minimize leaks. 
 
iv. Procedures for filling tanks and equipment to prevent spills. 
 
v. Procedures for containing, diverting, isolating and cleaning up a spill. 
 
vi. Procedures and BMPs to be administered at bridge and culvert sites to 

ensure that hazardous materials do not runoff. 
 

(1) When water is present, immediate action to contain and remediate 
a spill is required. 

 
(2) The Contractor shall notify the NDOT Project Manager and NDEQ 

upon release of any quantity of material to waters of the state. The 
NDOT Project Manager will notify the NDOT Environmental 
Section upon notification of a release.  

 
vii. Spill training agenda and materials for the Contractor’s staff and 

subcontractors. 
 

c. Identify individuals responsible for implementing the plan. 
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d. Specify how and when to notify appropriate authorities such as Nebraska 

Department of Environmental Quality and Nebraska State Patrol. 
 

2. The Contractor shall provide and maintain a spill kit with appropriate materials to clean 
up minor spills on site as described in the Spill Prevention and Control Plan.  A minor 
spill is defined as a release that is less than the reportable quantity for a given material 
and not entering waters of the state. 

 
3. Material Safety Data Sheets (MSDS) shall be maintained on site for all hazardous 

materials being used or stored for the project.  The MSDS Sheets shall contain 
reportable quantities and spill response information. 

 
Construction Methods 
 
1. The Contractor shall store paints, solvents, pesticides, petroleum products, and other 

hazardous materials in areas with secondary containment.   
 
2. Hazardous materials storage, including portable toilets, shall be restricted to specific 

areas away from: 
 

a. vehicular traffic 
 
b. restricted areas shown on the plans 
 
c. waters of the state, including wetlands (50 feet minimum distance) 
 
d. Wellhead Protection Areas, unless designated in a Wellhead Protection Plan that 

has been approved by the local authority. 
 

3. The Contractor shall inspect hazardous material containers weekly to ensure that all 
containers are clearly identified and that no leaks are present. 

 
4. The Contractor shall inspect the site weekly to ensure that cleanup procedures are 

posted and that a spill kit is adequately stocked and readily available. 
 
5. The Contractor shall verify and update the SPCP site maps as necessary during 

inspections to accommodate changes in the site. 
 
6. A spill kit shall be readily available, in close proximity and appropriately stocked when 

applying petroleum based or other hazardous materials to bridge and culvert sites. 
 
7. The Contractor shall develop, implement and maintain a training program regarding 

hazardous materials management. Training of the Contractor’s staff and subcontractors 
shall be conducted to ensure that workers are knowledgeable of the procedures, 
materials and equipment outlined in the SPCP.  The Contractor shall maintain a 
database of individuals that have been trained. 
 
a. Specific hazardous materials and their handling procedures shall be discussed 

during safety briefings. 
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8. The Contractor shall maintain and provide to the Project Manager, upon request, a 
record of all spills occurring on site.  This record shall include: 

 
a. The circumstances leading to the spill 
 
b. The date of the release 
 
c. Measures taken to resolve the incident 
 
d. Measures taken to prevent a reoccurrence 
 

9. The Contractor shall follow NDEQ notification procedures for all spills in excess of a 
reportable quantity as defined by NDEQ Title 126 or the products MSDS Sheets.  The 
NDOT Project Manager will notify the NDOT Environmental Section. 

 
10. The Contractor shall follow all local, state and federal regulations associated with the 

release and/or cleanup, including disposal of the hazardous material.  
 
Method of Measurement and Basis of Payment 
 
1. Direct payment will not be made for work associated with Hazardous Materials 

Management, but is considered subsidiary to the items for which direct payment.  
 

2. The Contractor shall solely bear all penalties and costs associate with the containment, 
cleanup, remediation and disposal of material associated with a spill.  

 
 
 

ACCEPTANCE TESTING OF SOILS BY USE OF THE LIGHT WEIGHT 
DEFLECTOMETER (LWD) SCOPE 

(2-2-1217) 
 
This test method covers the in-place measurement of deflection and moisture content of 
Class III embankments, subgrade preparation, granular fill and backfill for acceptance testing on 
Nebraska Department of Transportation Projects.  Refer to Subsection 205.03 of the NDOT 
Standard Specifications for Highway Construction for a definition of Class III embankments.  
Refer to NDOT Test Method T 2835 for the proper operation of the LWD. 
 
The deflection test measurement shall be the average measured deflection of the fourth, fifth, 
and sixth drops of the falling weight of the LWD.  The first three drops are to be used to seat the 
LWD. 
 
The Deflection Target Value (DTV) is the deflection value of each soil determined by using a 
test strip or from correlation with the Nebraska Group Index for an individual Soil. 
 
Option 1 
 
A. Determination of DTV using a Test Strip 
 
 1. A test strip shall be constructed for each soil type to determine the deflection 

target value. 
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 2. A new test strip shall be constructed when there is an observed change in 
material or as determined by the Engineer. 

 
 3. The test strip dimensions for roadway embankment and subgrades shall have a 

minimum length of 200 feet and a width equal to the embankment or roadway.  
The total thickness shall be no less than 6 inches for roadway subgrade and no 
less than 1 foot and no more than 3 feet for roadway embankment. 

 
 4. The test strip dimensions for trenches, culverts, and structures shall have a 

minimum length of 10 feet and a width equal to that of the excavation.  The total 
thickness shall be no less than 1 foot and no more than 3 feet. 

 
 5. The optimum moisture of fine-grained soils shall either be determined in the 

NDOT Branch Lab or Central Lab, and shall be based on a correlation with the 
Plastic Limit or determined from AASHTO T-99.  A 10-lb sample of proposed 
material shall be submitted to the NDOT Branch Lab or Central Lab a minimum 
of 14 days prior to grading operations. 

 
 6. The moisture content for granular soils shall be “as necessary” to achieve proper 

compaction. 
 
 7. The moisture content limits of the soil shall follow the requirements provided in 

Table 1. 
 
 8. The test strip area construction shall be incidental to the embankment 

construction. 
 
 9. The testing rate during the test strip construction is provided in Table 2. 
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Table 1 - Moisture Requirements 

Location Soil Type 
Depth Below 

Finished 
Subgrade 

Minimum % Maximum % 

Soil materials 
receiving concrete 

pavement 

Silt – Clay 
Silt- Clay 
Granular 

Upper 3 feet 
Greater than 3 feet 

All Depths 

Opt. -3 
Opt. -3 

** 

Opt. +2 
Opt. +2 

** 
Soil materials 

receiving flexible 
pavement 

Silt – Clay 
Silt- Clay 
Granular 

Upper 3 feet 
Greater than 3 feet 

All Depths 

Opt. -2 
Opt. -3 

** 

Opt. +1 
Opt. +2 

** 
Soil materials 

receiving gravel 
surfacing 

All materials All Depths ** ** 

Subgrade prep. 
Shoulder subgrade 

prep (concrete 
pavement) 

Silt – Clay 
 

Granular 

The upper 6 
inches of subgrade 

soil 

Opt. -3 
 

** 

Opt +2 
 

** 

Subgrade prep. 
Shoulder subgrade 

prep (flexible 
pavement) 

Silt – Clay 
 

Granular 

The upper 6 
inches of subgrade 

soil 

Opt. -2 
 

** 

Opt +1 
 

** 

Stabilized 
Subgrade 

- - See Specifications 

Granular Structural 
Fill (MSE Walls, 
bridges, culverts, 

et.) 

Granular All Depths ** ** 

** Moisture as necessary to obtain proper compaction.  The moisture target value for granular materials 
shall be established in the field by the Contractor during the compaction process.  Once established the 
target moisture shall not vary by more than + 2%. 
 

Table 2 - Test Strip Testing Rate 
Material Location Minimum Testing Rate 

Roadway embankment and subgrade 3 tests/ pass*  
Trenches, culverts, and miscellaneous structures 1 test / pass* 

* Number of passes with compaction equipment as described in paragraph 13c of Subsection 205.03 of 
the NDOT Standard Specifications for Highway Construction. 
 
B. Test Strip Construction and Testing 
 
 1. Prior to placing the fill material for the test strip, the subgrade shall be scarified 

and re-compacted. 
 
 2. The fill material shall be placed with a lift thickness no greater than 8 inches 

uncompacted. 
 
 3. The test strip shall be constructed with uniform material and moisture content, 

and compaction; until it meets the requirements of numbers 3 or 4 of Section A of 
this provision. 

 
 4. The deflection target value is obtained when: 
 
  i. The moisture content is within the acceptable range. 
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  ii. The average of the deflection test measurements for three consecutive 
passes of compaction equipment does not change by more than 10% 
with additional compaction.  The DTV shall be based on the lowest 
average deflection test measurement from these passes. 

 
 5. A 10-lb sample of the test strip material shall be submitted to the NDOT Branch 

Lab or Materials and Research Soil Lab for index testing. 
 
 6. The DTV shall be re-evaluated when: 
 
  i. Deflection test measurements are consistently less than the DTV.  (3 out 

of 5 consecutive deflection test measurements are less than 0.80 of the 
DTV). 

 
  ii. Failing test results are consistently occurring and adequate compaction is 

observed. 
 
Option 2 
 
C. Determination of Deflection Target Values based on the Nebraska Group Index 

(NGI) 
 

1. Prior to construction a 10-lb bag of representative material shall be submitted to 
the nearest NDOT Branch Lab or Materials and Research Soil Lab for each 
different soil type no less than 21 days prior to grading operations. 

 
 2. From the laboratory testing NDOT will determine the Nebraska Group Index 

(NGI) for each soil type submitted and provide a correlated minimum DTV and 
optimum moisture content. 

 
 3. If no correlation data is available for an individual NGI, a test strip shall be used 

to determine the DTV as discussed in parts A and B in this provision. 
 
 4. The DTV shall be re-evaluated when: 
 
  i. Deflection test measurements are consistently less than the DTV. (More 

than 20% of the deflection test measurements are less than 0.80 of the 
DTV. 

 
  ii. Failing test results are consistently occurring and adequate compaction is 

observed. 
 
Acceptance Testing 
 
 1. The Deflection Target Value for use as acceptance testing shall be: 
 
 DTV ≤ 1.10 x average deflection value determined from Option 1, Part B, 

of this provision  

 DTV ≤ Correlated DTV determined from the NGI correlation, Option 2, 
Part C 
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 2. The testing frequency for moisture and deflection shall follow the NDOT Materials 
Sampling Guide. 

 
 3. The moisture content of soil shall be performed using NDOT’s approved 

equipment and methods.  Approved equipment includes:  1) hot plates, stove, or 
microwave, 2) Speedy Moisture Method, or 3) Laboratory oven method. 

 
 4. Moisture content results shall be reported to the nearest tenth of a percent. 
 
 
 

WORK ZONE TRAFFIC CONTROL SIGNS 
(4-3-1217) 

 
The Department has adopted the FHWA 2009 Manual of Uniform Traffic Control (MUTCD) and 
the 2011 Nebraska Supplement to the MUTCD as the official guidance for work zone traffic 
control signs.  Many work zone traffic control signs have been revised, redesigned, or replaced 
in the 2009 MUTCD (and 2011 Nebraska Supplement).  Accordingly, all work zone signs shall 
comply with the following: 
 
 1 - All signs, regardless of age, shall meet the design standards of the 2009 MUTCD 

(and 2011 Nebraska Supplement). 
 
 
 

TEMPORARY TRAFFIC CONTROL SIGNS AND DEVICES 
(4-3-1018) 

 
Paragraph 19. of Subsection 422.04 in the Standard Specifications is void. 
 
 
 

ASPHALTIC CONCRETE PAVEMENT SMOOTHNESS 
(5-7-0518) 

 
Paragraph 14.b. of Subsection 502.04 in the Standard Specifications is void and superseded by 
the following: 
 

b. Pavement within 50 feet of the following locations: 
 

(1) At newly constructed expansion joints within the asphaltic concrete 
constructed as part of the project. 

 
(2) At transverse joints that separate the pavement from an approach slab to 

a bridge deck or existing pavement not constructed or overlaid under the 
contract. 
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Subsection 502.06 is amended to include the following: 
 

6. Corrective work atop asphaltic concrete that overlies a Bridge Deck 
Waterproofing Membrane shall be limited to only the correction of bumps and 
dips as defined in Paragraph 15. of Subsection 502.04 and in Paragraphs 1.b. 
and 1.c. of Subsection 502.05.  Surface correction to improve IRI alone is not 
allowed without the approval of the Engineer. 

 
 
 

ASPHALTIC CONCRETE 
(Cold Weather Asphaltic Concrete Placement) 

(5-8-1118) 
 
Table 503.03 in Subsection 503.04 in the Standard Specifications is void and superseded by the 
following: 
 

Table 503.03 

Cold Weather Asphaltic Concrete Placement 

Lift Thickness Minimum Surface Temperature 

1 inch (25 mm) or less 50ºF (10ºC) 

Greater than 1 inch (25 mm) and  
Less than 2 inches (50 mm) 

45ºF (7ºC)* 

2 to 3 inches (50 to 75 mm) 37ºF (3ºC)* 

Greater than 3 inches (75mm) 35ºF(2ºC)* 

 * 32º F (0º C) when a warm mix additive is used in accordance with the contract. 
 
 
 

COLD MILLING CLASS 3 &  
COLD MILLING CLASS 5 

 
Paragraph 8.a. of Subsection 510.04 of the Standard Specifications is void and superseded by 
the following: 
 

Remaining salvaged bituminous material produced from the cold milling operation not 
used in the production of asphaltic concrete shall become the property of the Contractor 
and removed from the project. 

 
Amend Subsection 510.05 of the Standard Specifications to provide for the measurement of 
Cold Milling Class 3 in equivalent stations.  Equivalent stations are defined as being the actual 
number of square feet of milling divided by 2400. 
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ASPHALT PATCHING OF TRANSVERSE CRACKS 
 
Transverse cracks shall be patched when the depression exceeds 1.5 inches.   
 
Transverse cracks shall be patched prior to Cold Milling Class 3.  Transverse crack patching 
shall consist of milling a 12” to 24” wide by 6” deep trench.  The trench shall be back filled in two 
even lifts and compacted by a jumping jack compactor or tamping rammer.  Patching practices 
may be altered as directed by the Engineer.  The milling of transverse cracks shall be measured 
and paid for as “Rental of Skid Loader, Fully Operated”.  If the Contractor elects to use a wheel 
saw for removal then the saw shall have depth control.   
 
 
 

CONSTRUCTING ASPHALTIC CONCRETE CURB 
 
Constructing Asphaltic Concrete Curb shall be at locations identified by the Engineer.  The pay 
item “Constructing Asphaltic Concrete Curb” shall include removal of the existing asphaltic curb 
and the removal material shall become property of the Contractor and removed from the project.   
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TABULATION OF CORES 

(FOR INFORMATION ONLY) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Location 
 

Field Depth 
inches 

Remarks 
 
 
Asphaltic Concrete = AC 
Bituminous Sand = BS 
Sand Base found below cores 
 

State Rec 
Road Lake 
McConaughy 

  

41 1545 18 
101 4634 92 

2.5 AC / 2.25 BS  

41 1532 01 
101 4544 98 

2.5 AC / 4.5 BS  

41 1508 28 
101 4511 58 

2.75 AC / 2 BS  

41 1510 62 
101 4454 78 

2.5 AC / 4.25 BS  

41 1517 30 
101 4435 66 

2.25 AC / 3.75 BS  

41 1508 11 
101 4431 43 

3.0 AC / 3.75 BS  

41 1509 57 
101 4348 20 

3.75 AC / 4 BS  

41 1511 71 
1014346 97 

2.75 AC / 3.5 BS  

41 1508 12 
101 4302 77 

2.5 AC / 2.5 BS Broke in 2 pieces 

41 1506 81 
101 4212 71 

2.5 AC / 3 BS  

41 1515 61 
101 4123 80 

7 AC  

41 1442 42 
101 4044 39 

5 AC / 4 BS  
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PRESERVATION OF TREES 
(8-4-1217) 

 
Paragraph 3 of Subsection 107.09 is amended to include the following: 
 

Trees are an asset to the roadside corridor and shall be protected from immediate and 
long term damage such as trunk scarring, soil compaction, injury or destruction of roots 
and all forms of damage from vehicles, equipment or materials too close to the trees. 
 
“No materials, vehicles or equipment shall be stored or parked within 25 feet of existing 
trees 4” caliper or larger, whether standing alone or in groups, throughout the length of 
the project.” 
 
The Contractor shall protect from disturbance or damage, all trees as described above 
by installing adequate protection for all trees and tree groupings.  Within the 
interchanges, protection shall be either snow fence, orange barrier fence or caution tape, 
all supported on metal posts, to prevent parking or storage of materials within these 
sensitive areas.  This protection will not be paid for separately but considered the duty of 
the Contractor to fulfill the requirements described in Subsection 107.09 of the Standard 
Specifications and this special provision. 
 
All materials used to establish protection for the trees shall remain the property of the 
Contractor and shall be removed by the Contractor at the end of the contract or as 
directed by the Engineer. 

 
 
 

PERFORMANCE GRADED BINDER 
 
The Performance Graded Binder to be used on this project shall be PG Binder 58V-34 supplied 
by a Certified Supplier. 
 
 
 

PERFORMANCE GRADED BINDER 
(10-1-0318) 

 
Table 1029.03 of Subsection 1029.03 in the Standard Specifications is void and superseded by 
the following: 
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Table 1029.03 

PG + Pay Factor Table 1 

AASHTO T350 Multiple Stress Creep 
Recovery (MSCR) @ 58oC Test and 

Specifications 

Test 
Results 

Pay Factor    

AASHTO M332 Performance Grade 58H-34 
Average % Recovery @ 3.2 kPa 
Min. 30% 

> 29 1.00 

29 0.95 

28 0.90 

27 0.85 

< 27 0.70 or Reject 

AASHTO M332 Performance Grade 58V-34 
Average % Recovery @ 3.2 kPa 
Min. 55% 

> 54 1.00 

54 0.95 

53 0.90 

52 0.85 

< 52 0.70 or Reject 

AASHTO M332 Performance Grade 58E-34 
Average % Recovery @ 3.2 kPa 
Min. 75% 

> 74 1.00 

74 0.95 

73 0.90 

72 0.85 

< 72 0.70 or Reject 
 

1 If a lot sample has more than one test that results in a reduced pay factor (less than 
1.00) from either or both of the above Pay Factor Tables, the single largest pay factor 
reduction will be the one used in determining the lot pay factor.  If a lot sample passes all 
testing (1.00 or greater), and one or more test pay factors are 1.05, the pay factor of 
1.05 will be the one used in determining the lot pay factor. 

 
 
 

HYDRATED LIME FOR ASPHALT MIXTURES  
(10-3-1217) 

 
1. General 
 

Hydrated lime will be added to all aggregates (at the Contractor’s option, limestone may 
be excluded) used for asphalt mixtures except Asphaltic Concrete used for Temporary 
Surfacing, and Asphaltic Concrete Type SPS, and SPL.  Hydrated lime will be added to 
pre-moistened aggregates whether it is used directly into the mix or stockpiled for 
marinating purposes.  The application of moisture and hydrated lime to the aggregates 
along with equipment calibration and procedures to prevent any "dusting" shall be 
documented and approved in the Contractor's Quality Control (QC) Plan. 

 
2. Material Requirements 
 

The lime shall meet the chemical and physical properties defined in AASHTO M 303 
for Type I - High calcium-hydrated lime, or meet the requirements of ASTM 1097 for 
Type S Hydrated Lime. 
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The hydrated lime being used, whether for mix design or plant mix production, shall be 
stored in an enclosed container and must be used within 90 days.  Stockpiles marinating 
shall also be used within 90 days.  Lime that is stored over 90 days in a protected 
storage silo environment may be submitted for chemical analysis to verify that it meets 
the specification for use in the mix. 

 
Water shall conform to the requirements of Section 1005.  

 
3. Construction 
 

Prior to the addition of hydrated lime the aggregates shall have a minimum moisture 
content of 3% by weight of aggregate.  The surface of the aggregate shall be uniformly 
dampened by water. 

 
If additional moisture is required it shall be added at the entry end of an enclosed pug 
mill mixer and prior to the addition of hydrated lime. 

 
Hydrated Lime shall be added at a rate of 1.25 percent by weight of virgin aggregate, 
including the weight of the limestone. 

 
4. Equipment 
 

The addition of lime shall be plant controlled, and blended with an enclosed twin-shaft 
pug mill with a production capacity rating that exceeds the aggregate feed rate.  It shall 
be capable of effective mixing in the full range of asphaltic concrete production rates. 

 
The pug mill set up shall be located in the system at a location where the mixed material 
can be readily inspected on a belt prior to entry into the drum. 

 
The pug mill shall be designed such that the mixture of aggregate and hydrated lime is 
moved in a near horizontal direction (within 20 degrees of horizontal) by the mixing 
paddles without the aid of conveyor belts for a distance of at least three feet (900 mm).  
Mixing devices which permit the mixture of aggregate and hydrated lime to fall through 
the mixing blades onto a belt or chute are not acceptable. 

 
A positive signal system and a limit switch device shall be installed in the plant at the 
point of introduction of the hydrated lime.  The positive signal system shall be placed 
between a metering device and the drum plant, and utilized during production whereby 
an alarm is activated; alerting the plant that the hydrated lime is not being introduced into 
the mixture. 

 
The hydrated lime storage silo shall have enough capacity for continuous production.  
The silo shall be replenished by pneumatic delivery from road tankers at a pressure that 
will not create dusting.  Hydrated lime will be dispensed from the silo into the pug mill by 
a conventional vane feeder or a load cell pod system. 

 
The mechanism for adding moisture to the aggregate will be configured and located to 
insure that all virgin aggregate is uniformly coated with moisture prior to the lime 
application. 
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5. Sampling and Testing  
 

Hydrated lime shall be certified by the supplier stating its compliance to the 
specifications. 
 
A physical inventory of hydrated lime usage will be required during mix production.  A 
daily silo inventory, noting "beginning weight", "weight added during the day’s 
production", and “end of day weight”, will be recorded and made available for review by 
the Engineer.  When a weigh pod system is used, an accumulative accounting method 
shall be used to calculate and review lime addition rates throughout production.  When 
calculations indicate a hydrated lime usage of ±0.15 percent from the design percentage 
the Contractor shall assume the responsibility to cease production and recalibrate the 
system prior to resuming mix production.  Any asphaltic concrete placed having 0.15 
percent below the design percentage shall be removed and replaced at no cost. 
 
The percent of moisture shall be determined and documented: 1) from belt samples or 
2) from stockpile samples, a minimum of once per day. 
 

6. Mixture QC and Verification Testing 
 

During an ignition oven burn off, lime will combine with the sulfur in the binder and 
produce ash.  Therefore, when mix containing hydrated lime is being designed and 
produced a correction factor to the ignition oven burn off result of +0.30% shall be used.  
This correction factor shall be added to the ignition oven binder content reading in order 
for the actual binder content to be determined. 
 

7. Method of Measurement: 
 

Hydrated Lime shall be measured for payment by the unit of each for each ton of hot mix 
asphalt used and incorporated into the project, or for State Maintenance Patching. 
 
Water applied shall not be measured and paid for but shall be considered subsidiary to 
the item "Hydrated Lime/Warm Mix Asphalt". 

 
8. Basis of Payment: 
 

Lime, measured as provided herein and incorporated into the project, shall be paid for at 
the contract unit price per each for the item "Hydrated Lime/Warm Mix Asphalt".  Lime 
measured as provided herein and used for State Maintenance Patching shall be paid for 
at the contract unit price per each for the item “Hydrated Lime/Warm Mix Asphalt for 
State Maintenance Patching”.  This price shall be full compensation for furnishing, 
delivering, hauling, storing, all labor, equipment, tools and incidentals necessary to 
complete the work. 

 
 
 

HYDRATED LIME SLURRY FOR ASPHALT MIXTURES 
(10-3-1217) 

 
1. General — The Contractor will have the option of using Hydrated Lime Slurry For 

Asphalt Mixtures or Hydrated Lime For Asphalt Mixtures. Hydrated lime slurry will be 
added to all aggregates (at the Contractor’s option, limestone may be excluded) used for 
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asphalt mixtures except Asphaltic Concrete used for Temporary Surfacing, and Asphaltic 
Concrete Type SPS and SPL.  Hydrated lime slurry will be added to aggregates whether 
it is used directly into the mix or stockpiled for marinating purposes.  The application of 
hydrated lime slurry to the aggregates along with equipment calibration and procedures 
shall be documented and approved in the Contractor's Quality Control (QC) Plan. 

 
2. Material Requirements — The lime shall meet the chemical and physical properties 

defined in AASHTO M 303 for Type I - High calcium-hydrated lime, or meet the 
requirements of ASTM 1097 for Type S Hydrated Lime. 

 
The dry hydrated lime being used, whether for mix design or plant mix production, shall 
be stored in an enclosed container and must be used within 90 days.  Stockpiles 
marinating shall also be used within 90 days.  Hydrated lime (dry or slurry) that is stored 
over 90 days in a protected storage silo or slurry tank may be submitted for chemical 
analysis to verify that it meets the specification for use in the mix. 
 
Water shall conform to the requirements of Section 1005. 
 

3. Construction — Hydrated Lime shall be added at a rate of 1.25 percent by weight of 
virgin aggregate, including the weight of the limestone. 

 
4. Equipment — The addition of lime shall be plant controlled, and blended with an 

enclosed twin-shaft pug mill with a production capacity rating that exceeds the aggregate 
feed rate.  It shall be capable of effective mixing in the full range of asphaltic concrete 
production rates. 

 
The pug mill set up shall be located in the system at a location where the mixed material 
can be readily inspected on a belt prior to entry into the drum. 
 
The pug mill shall be designed such that the mixture of aggregate and hydrated lime is 
moved in a near horizontal direction (within 20 degrees of horizontal) by the mixing 
paddles without the aid of conveyor belts for a distance of at least three feet (900 mm).   
 
Mixing devices which permit the mixture of aggregate and hydrated lime to fall through 
the mixing blades onto a belt or chute are not acceptable. 
 
A positive signal system and a limit switch device shall be installed in the plant at the 
point of introduction of the hydrated lime.  The positive signal system shall be placed 
between a metering device and the drum plant, and utilized during production whereby 
an alarm is activated; alerting the plant that the hydrated lime is not being introduced into 
the mixture. 
 
A minimum of two hydrated lime slurry tanks shall be used for blending and supply.  
Slurry shall be drawn for production from only one tank at a time.  The hydrated lime 
slurry tanks shall have enough capacity for continuous production. 
 
Hydrated lime slurry shall be dispensed from a slurry tank into the pug mill by a pressure 
regulated spray system having an electronic flow measurement system that has been 
calibrated to insure the proper application rates will be provided.  Certificate of 
Calibration for the spray bar system should be provided by the Contractor with the 
calibration being performed by a third party every 12 months (minimum) or at the 
Engineer’s request. 
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The electronic flow measurement system shall automatically record the flow rate of the 
lime slurry being fed to the pug mill.  The data recorder system shall be capable of 
recording the flow rate (in gallons per minute) at intervals of not more than 5 minutes 
and shall have the capability of calculating the volume of lime slurry used each day, from 
each slurry tank, and shall be capable of printing a summary of the daily lime slurry 
usage for each tank.  This printout of the daily lime slurry volumes shall be presented to 
the NDOT representative at the end of each day’s production. 

 
5. Blending and Supply Hydrated Lime Slurry — The Contractor shall determine the 

target hydrated lime slurry concentration (percent solids) that will be used to produce the 
asphalt mixture.  This target concentration value shall be provided to the Engineer prior 
to production of the asphalt mixture and shall not be less than 30 percent.  The target 
concentration value shall not be modified without the approval of the Engineer.  It is the 
Contractors responsibility to control the concentration of the hydrated lime slurry. 

 
Only valid weights of dry hydrated lime shall be added to the required quantity of water 
to provide uniform hydrated lime slurry having a dry solids content within ±0.5 percent of 
the Contractor’s target value.  Water or dry hydrated lime shall not be added to a tank 
that is actively supplying hydrated lime slurry to the pug mill.  Hydrated lime slurry shall 
not be drawn from a tank that is not completely blended in accordance with the 
manufacturer’s recommendations. 
 
The hydrated lime slurry in the active supply tank shall be agitated prior to and during 
production in accordance with the manufacturer’s recommendations. 
 
Dry hydrated lime shall be transferred at a pressure that will not create dusting. 

 
5.1 If individual hydrated lime slurry tanks are dedicated to only blending or supply, 

then thoroughly mixed hydrated lime slurry may be added from the blending 
tank(s) to the supply tank during production, provided the concentrations are 
within ±0.5 percent. 

 
5.2 If the hydrated lime slurry tanks are used for both blending and supply, the tanks 

shall be plumbed such that hydrated lime slurry can be supplied to the pug mill 
from any of the blending/supply tanks without disruption of the slurry supply. 

 
6. Sampling and Testing — Hydrated lime shall be certified by the supplier stating its 

compliance to the specifications. 
 

The concentration of the lime slurry shall be controlled within ±0.5 percent of the target 
hydrated lime slurry concentration (percent solids).  The concentration of the hydrated 
lime shall be determined in accordance with Section 6.1.  It is the Contractor’s 
responsibility to halt production to make adjustments when the concentrations fall out of 
compliance. 
 
The concentration of the lime slurry shall be determined and recorded by the Contractor 
immediately following blending each batch of lime slurry for the project.  These records 
shall include date and time of test, sample collection information, and the unit weight, 
temperature and concentration of slurry.  These records shall be made available to the 
Engineer upon request. 



Project No. SRR-51(61) 

- 75 - 

 
A physical inventory of hydrated lime usage will be required during mix production.  This 
inventory shall be used to verify the lime application rate, and for payment of the 
hydrated lime.  The concentration of the lime slurry shall be determined and recorded by 
the Contractor at the beginning and at approximately the mid-point of each day’s 
production.  The hydrated lime slurry samples shall be collected from the supply line 
leading to the pug mill.  These records shall include date and time of test, sample 
collection information, and the unit weight, temperature and concentration of slurry.  
These records shall be presented to the NDOT representative at the end of each day’s 
production. 
 
When calculations indicate that the application rate of “dry” hydrated lime to the 
aggregate is ±0.15 percent from the design percentage the Contractor shall assume the 
responsibility to cease production and recalibrate the system prior to resuming mix 
production.  Any asphaltic concrete placed having a “dry” hydrated lime application rate 
(applied to aggregate) of 0.15 percent below the design percentage shall be removed 
and replaced at no cost. 

 
6.1 The Contractor shall determine the solids content (concentration) of the hydrated 

lime slurry using Table 1, Table 2 and the Slurry Worksheet.  The Contractor 
shall provide and use the standard weight per 83.205-ml Gardner cup meeting 
the requirements of ASTM D 244. 

 
After a batch of lime slurry has been produced, use the following procedures to 
verify that the intended percent solids have been achieved. 

 
 1. Fill a quart container 3/4 full with lime slurry.  Samples can be taken from 

ports located at either end of the vessel.  Do not use glass. 
 
 2. Weigh a dry, empty Gardner (WPG) cup and cover to the nearest 0.01 of 

a gram.  Record this weight. 
 
 3. Shake the lime slurry sample well.  Immediately fill the WPG cup. 
 
 4. Tap the WPG cup lightly on an immovable object to allow for the escape 

of air bubbles. 
 
 5. Slowly turn the cap of the WPG cup until it is completely seated.  If the 

cover is pushed on quickly, lime slurry will squirt out through the hole in 
the center.  Be sure to point the top of the WPG away from you (or 
others) while putting on the cap. 

 
 6. Hold the WPG cup by the top and bottom with thumb and forefinger.  Be 

sure to cover the hole in the cap. 
 
 7. Rinse the WPG cup under running water to remove any lime from the 

outside of the cup. 
 
 8. Dry the outside of the cup thoroughly. 
 
 9. Weigh the dry, filled WPG cup to the nearest 0.01 of a gram.  Record this 

weight. 
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10. Promptly remove the cover, insert thermometer and record the 

temperature. 
 
11. Subtract the empty cup weight (from step 2) from the filled cup weight 

(step 9) and record the difference. 
 
12. Multiply the difference by 0.1.  This number is the density (lbs./gallon) of 

the lime slurry.  Record this number. 
 
13. Look up the temperature correction in Table 2 and record the value. 
 
14. Multiply the slurry density times the temperature correction value.  This is 

the adjusted slurry density.  Record the adjusted slurry density on the 
slurry worksheet. 

 
15. Find the nearest density to that recorded above on the “Slurry Solids 

Chart” on Table 1, Slurry Solids Chart - 24 degrees C.  The 
corresponding number is the percent solids (concentration) of the lime 
slurry sample.  Record on worksheet.  

 
7. Mixture QC and Verification Testing — During an ignition oven burn off, lime will 

combine with the sulfur in the binder and produce ash.  Therefore, when mix containing 
hydrated lime is being designed and produced a correction factor to the ignition oven 
burn off result of +0.30% shall be used.  This correction factor shall be added to the 
ignition oven binder content reading in order for the actual binder content to be 
determined. 

 
8. Method of Measurement — Hydrated Lime shall be measured for payment by the unit 

of each for each ton of hot mix asphalt used and incorporated into the project, or for 
State Maintenance Patching. 

 
 Water applied shall not be measured and paid for but shall be considered subsidiary to 

the item "Hydrated Lime/Warm Mix Asphalt". 
 
9. Basis of Payment — Lime, measured as provided herein and incorporated into the 

project, shall be paid for at the contract unit price per each for the item "Hydrated 
Lime/Warm Mix Asphalt".  Lime measured as provided herein and used for State 
Maintenance Patching shall be paid for at the contract unit price per each for the item 
“Hydrated Lime/Warm Mix Asphalt for State Maintenance Patching”.  This price shall be 
full compensation for furnishing, delivering, hauling, storing, all labor, equipment, tools 
and incidentals necessary to complete the work. 
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Table 1, Page 1 
Slurry Solids Chart – 24°C 

Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
9.108 15.1 9.402 20.1 9.715 25.1 10.050 30.1 
9.114 15.2 9.406 20.2 9.722 25.2 10.057 30.2 
9.120 15.3 9.414 20.3 9.728 25.3 10.064 30.3 
9.128 15.4 9.420 20.4 9.735 25.4 10.071 30.4 
9.131 15.5 9.426 20.5 9.741 25.5 10.078 30.5 
9.137 15.6 9.433 20.6 9.748 25.6 10.085 30.6 
9.143 15.7 9.439 20.7 9.755 25.7 10.092 30.7 
9.148 15.8 9.445 20.8 9.761 25.8 10.099 30.8 
9.154 15.9 9.451 20.9 9.768 25.9 10.106 30.9 
9.160 16.0 9.457 21.0 9.774 26.0 10.113 31.0 
9.166 16.1 9.463 21.1 9.781 26.1 10.120 31.1 
9.171 16.2 9.469 21.2 9.787 26.2 10.127 31.2 
9.177 16.3 9.476 21.3 9.794 26.3 10.134 31.3 
9.183 16.4 9.482 21.4 9.800 26.4 10.141 31.4 
9.189 16.5 9.488 21.5 9.807 26.5 10.148 31.5 
9.195 16.6 9.494 21.6 9.814 26.6 10.155 31.6 
9.200 16.7 9.500 21.7 9.820 26.7 10.163 31.7 
9.206 16.8 9.506 21.8 9.827 26.8 10.170 31.8 
9.212 16.9 9.513 21.9 9.833 26.9 10.177 31.9 
9.218 17.0 9.519 22.0 9.840 27.0 10.184 32.0 
9.224 17.1 9.525 22.1 9.847 27.1 10.191 32.1 
9.230 17.2 9.531 22.2 9.853 27.2 10.198 32.2 
9.235 17.3 9.538 22.3 9.860 27.3 10.205 32.3 
9.241 17.4 9.544 22.4 9.867 27.4 10.212 32.4 
9.247 17.5 9.550 22.5 9.873 27.5 10.220 32.5 
9.253 17.6 9.556 22.6 9.880 27.6 10.227 32.6 
9.259 17.7 9.563 22.7 9.887 27.7 10.234 32.7 
9.265 17.8 9.569 22.8 9.894 27.8 10.241 32.8 
9.271 17.9 9.575 22.9 9.900 27.9 10.248 32.9 
9.277 18.0 9.581 23.0 9.907 28.0 10.255 33.0 
9.282 18.1 9.588 23.1 9.914 28.1 10.263 33.1 
9.288 18.2 9.594 23.2 9.920 28.2 10.270 33.2 
9.294 18.3 9.600 23.3 9.927 28.3 10.277 33.3 
9.300 18.4 9.607 23.4 9.934 28.4 10.284 33.4 
9.306 18.5 9.613 23.5 9.941 28.5 10.292 33.5 
9.312 18.6 9.619 23.6 2.948 28.6 10.299 33.6 
9.318 18.7 9.626 23.7 9.954 28.7 10.306 33.7 
9.324 18.8 9.632 23.8 9.961 28.8 10.314 33.8 
9.330 18.9 9.638 23.9 9.968 28.9 10.321 33.9 
9.336 19.0 9.645 24.0 9.975 29.0 10.328 34.0 
9.342 19.1 9.651 24.1 9.982 29.1 10.335 34.1 
9.348 19.2 9.658 24.2 9.988 29.2 10.343 34.2 
9.354 19.3 9.664 24.3 9.995 29.3 10.350 34.3 
9.360 19.4 9.670 24.4 10.002 29.4 10.358 34.4 
9.366 19.5 9.677 24.5 10.009 29.5 10.365 34.5 
9.372 19.6 9.683 24.6 10.016 29.6 10.372 34.6 
9.378 19.7 9.690 24.7 10.023 29.7 10.380 34.7 
9.384 19.8 9.696 24.8 10.030 29.8 10.387 34.8 
9.390 19.9 9.703 24.9 10.037 29.9 10.394 34.9 
9.396 20.0 9.709 25.0 10.044 30.0 10.402 35.0 
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Table 1, Page 2 
Slurry Solids Chart – 24°C 

Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
Density 
lbs./gal. 

Slurry 
Solids 

% 
10.409 35.1 10.795 40.1 11.210 45.1 11.658 50.1 
10.417 35.2 10.803 40.2 11.218 45.2 11.667 50.2 
10.424 35.3 10.811 40.3 11.227 45.3 11.677 50.3 
10.432 35.4 10.819 40.4 11.236 45.4 11.686 50.4 
10.439 35.5 10.827 40.5 11.244 45.5 11.695 50.5 
10.447 35.6 10.835 40.6 11.253 45.6 11.705 50.6 
10.454 35.7 10.843 40.7 11.262 45.7 11.714 50.7 
10.462 35.8 10.851 40.8 11.270 45.8 11.724 50.8 
10.469 35.9 10.859 40.9 11.279 45.9 11.733 50.9 
10.477 36.0 10.867 41.0 11.288 46.0 11.743 51.0 
10.484 36.1 10.875 41.1 11.297 46.1 11.752 51.1 
10.492 36.2 10.883 41.2 11.305 46.2 11.762 51.2 
10.499 36.3 10.892 41.3 11.314 46.3 11.771 51.3 
10.507 36.4 10.900 41.4 11.323 46.4 11.781 51.4 
10.514 36.5 10.908 41.5 11.332 46.5 11.790 51.5 
10.522 36.6 10.916 41.6 11.341 46.6 11.800 51.6 
10.530 36.7 10.924 41.7 11.349 46.7 11.809 51.7 
10.537 36.8 10.932 41.8 11.358 46.8 11.819 51.8 
10.545 36.9 10.941 41.9 11.367 46.9 11.828 51.9 
10.552 37.0 10.949 42.0 11.376 47.0 11.838 52.0 
10.560 37.1 10.957 42.1 11.385 47.1 11.848 52.1 
10.568 37.2 10.965 42.2 11.394 47.2 11.857 52.2 
10.575 37.3 10.974 42.3 11.403 47.3 11.867 52.3 
10.583 37.4 10.982 42.4 11.412 47.4 11.877 52.4 
10.591 37.5 10.990 42.5 11.421 47.5 11.886 52.5 
10.599 37.6 10.998 42.6 11.430 47.6 11.896 52.6 
10.606 37.7 11.007 42.7 11.439 47.7 11.906 52.7 
10.614 37.8 11.015 42.8 11.447 47.8 11.915 52.8 
10.622 37.9 11.023 42.9 11.456 47.9 11.925 52.9 
10.629 38.0 11.032 43.0 11.465 48.0 11.935 53.0 
10.637 38.1 11.040 43.1 11.475 48.1 11.945 53.1 
10.645 38.2 11.048 43.2 11.484 48.2 11.954 53.2 
10.653 38.3 11.057 43.3 11.493 48.3 11.964 53.3 
10.661 38.4 11.065 43.4 11.502 48.4 11.974 53.4 
10.668 38.5 11.074 43.5 11.511 48.5 11.984 53.5 
10.676 38.6 11.082 43.6 11.520 48.6 11.994 53.6 
10.684 38.7 11.090 43.7 11.529 48.7 12.004 53.7 
10.692 38.8 11.099 43.8 11.538 48.8 12.014 53.8 
10.700 38.9 11.107 43.9 11.547 48.9 12.023 53.9 
10.707 39.0 11.116 44.0 11.556 49.0 12.033 54.0 
10.715 39.1 11.124 44.1 11.566 49.1 12.043 54.1 
10.723 39.2 11.133 44.2 11.575 49.2 12.053 54.2 
10.731 39.3 11.141 44.3 11.584 49.3 12.063 54.3 
10.739 39.4 11.150 44.4 11.593 49.4 12.073 54.4 
10.747 39.5 11.158 44.5 11.602 49.5 12.083 54.5 
10.755 39.6 11.167 44.6 11.612 49.6 12.093 54.6 
10.763 39.7 11.175 44.7 11.621 49.7 12.103 54.7 
10.771 39.8 11.184 44.8 11.630 49.8 12.113 54.8 
10.779 39.9 11.193 44.9 11.639 49.9 12.123 54.9 
10.787 40.0 11.201 45.0 11.649 50.0 12.134 55.0 
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Table 2 
Correction Factor to Adjust Slurry Densities for Temperature 

Temp (C) Factor Temp (C) Factor 
20 0.99927 61 1.01176 
21 0.99944 62 1.01218 
22 0.99962 63 1.01262 
23 0.99981 64 1.01305 
24 1.00000 65 1.01349 
25 1.00002 66 1.01394 
26 1.00041 67 1.01439 
27 1.00063 68 1.01485 
28 1.00085 69 1.01531 
29 1.00109 70 1.01578 
30 1.00132 71 1.01626 
31 1.00157 72 1.01673 
32 1.00182 73 1.01722 
33 1.00208 74 1.01770 
34 1.00234 75 1.01820 
35 1.00261 76 1.01870 
36 1.00289 77 1.01920 
37 1.00318 78 1.01971 
38 1.00347 79 1.02022 
39 1.00376 80 1.02074 
40 1.00407 81 1.02126 
41 1.00438 82 1.02179 
42 1.00469 83 1.02232 
43 1.00501 84 1.02286 
44 1.00534 85 1.02341 
45 1.00567 86 1.02395 
46 1.00601 87 1.02451 
47 1.00635 88 1.02506 
48 1.00670 89 1.02563 
49 1.00706 90 1.02619 
50 1.00742 91 1.02677 
51 1.00779 92 1.02734 
52 1.00816 93 1.02793 
53 1.00854 94 1.02851 
54 1.00892 95 1.02911 
55 1.00931 96 1.02970 
56 1.00970 97 1.03031 
57 1.01010 98 1.03091 
58 1.01051 99 1.03152 
59 1.01092 100 1.03214 
60 1.01134 101 1.03276 
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INCENTIVE PAYMENT FOR THE USE OF RECYCLED ASPHALTIC PAVEMENT 

(RAP) FOR ASPHALTIC MIXTURES 
(10-7-1217) 

 
General 
 
This specification establishes a standard method for paying an incentive to use Recycled 
Asphaltic Pavement (RAP) in asphalt mixture types:  SPH, SPS, SPR, SRM, SLX and LC.  The 
intent of this specification is to provide an incentive for incorporating as much RAP into the 
asphalt mixtures as allowed by the respective mixture’s specification. 
 
Method of Measurement 
 
1. The RAP Incentive Payment shall be based on the actual total of asphalt production for 

the entire project.  A RAP Incentive Payment shall be calculated for each eligible 
asphaltic concrete type. 

 
2. The following formula will be used to calculate the “RAP Incentive Factor”. 
 
 RAP Incentive Factor = [(A-B) ÷ 100] x C x D 
 
 Where: 
 

A = State’s Established Percent Binder – based on gradation band. 
B = Actual Percentage of Binder – added to asphaltic mixture. 
C = Unit Bid price of Binder 
D = RAP Pay Factor 

 
3. The State’s established percent binder values (‘A’ values) are as follows: 
 

Asphaltic Concrete Types ‘A’ Value 

SPH having 0.500-inch grading band 5.2% Binder 

SPS, SPL, SPR and SPR (Fine) 5.2% Binder 

SLX 5.5% Binder 

SPH having 0.375-inch grading band 5.8% Binder 

LC 6.2% Binder 

SRM 4.8% Binder 

Incentive payments will be made for only the mix types list in this table. 
 
4. The actual percentage of binder added to the particular asphaltic mixture (‘B’ value) shall 

be calculated as follows: 
 

B = (Actual Pay Tons of Binder ÷ Actual Pay Tons of Asphaltic Concrete) x 100 
 
5. The Unit Bid Price of Binder (‘C’ value) is the established contract price for the 

performance graded binder type used to produce the mix for which the incentive is being 
calculated. 
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6. The RAP Pay Factor (‘D’ value) shall be as follows: 
 

RAP Source ‘D’ Value 

 Contractor supplied RAP 0.50 

 State supplied RAP coming from an OFF-project source 0.35 

* RAP coming from an ON-project source 0.15 

       * RAP coming from an ON-project source shall be completely utilized 
before allowing RAP from any other source to be used in the asphalt 
production.  An ON-project source shall be considered any asphaltic 
material removed on the project. 

 
7. Contractor supplied RAP and RAP supplied from either off-project or on-project sources 

shall be stored, handled and used separately.  Incentive payments for RAP from these 
three source types shall be paid separately.  The Contractor may propose a RAP 
consumption plan that will use multiple RAP sources concurrently and will follow the 
utilization hierarchy (as detailed above) upon the completion of the project. 

 
8. The Contractor has sole responsibility for determining the quality, quantity, and 

uniformity of the RAP material.  The maintenance of any stockpiles and processing of 
the RAP material shall also be the sole responsibility of the Contractor. 

 
Basis of Payment 
 
1.            Pay Item   Pay Unit 
 RAP Incentive Payment ____  Each (ea) 
 
2. The overall RAP Incentive Payments shall be full compensation for all RAP materials 

and all hauling, handling and processing necessary to complete the work described in 
this section. 

 
3. The overall RAP Incentive Payments – for each eligible mix type and/or RAP source – 

shall be the RAP Incentive Factor multiplied by the total accepted tons of asphaltic 
concrete in which the RAP was incorporated. 

 
4. RAP Incentive Payment is paid for as an “established” contract unit price which is shown 

in the bid proposal “Schedule of Items”. 
 
5. The actual quantity for RAP Incentive Payment will be calculated based on the Method 

of Measurement stated above in this provision. 
 
 
 

SUPERPAVE ASPHALTIC CONCRETE 
(10-11-0218) 

 
Paragraph 8.d. of Subsection 1028.03 in the Standard Specifications is void and superseded by 
the following: 
 

d. Normally, 1 (one) sample for determination of density will be taken from each 
sublot at locations determined by the Engineer. 

 



Project No. SRR-51(61) 

- 83 - 

Table 1028.18 (SLX) of Subsection 1028.03 is void and superseded by the following: 
 

Table 1028.18 (SLX) 
Acceptance Schedule 

Air Voids – Ndes 

Air voids test results 
for Asphaltic Concrete 

Type SLX 

Pay Factor 

Moving average 
of four 

Single test 

Less than 0.5% 50% or Reject 50% or Reject 
0.5% to 0.9% 50% or Reject 50% 
1.0% to 1.4% 50% or Reject 95% 
1.5% to 1.9% 90% 95% 
2.0% to 2.4% 100% 100% 
2.5% to 3.5% 102% 104% 
3.6% to 4.0% 100% 100% 
4.1% to 4.5% 95% 95% 
4.6% to 5.0% 90% 95% 
5.1% to 5.5% 50% or Reject 90% 
5.6% to 6.0% 50% or Reject 50% 
6.1% and over 50% or Reject 50% or Reject 

 
 
 

PROPOSAL GUARANTY 
(1-37-1217) 

 
As an evidence of good faith in submitting a bid for this work, the bidder shall indicate the type 
of bid bond applied to this project in accordance with Subsection 102.14 of the Standard 
Specifications. 
 
600INFJUL19
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